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ORDER FOR SUPPLIES AND SERVICES IMPORTANT: See PAGE 1 OF 1 PAGE(S)
instructions in GSAR
553.370-300-1 for
distribution
1. DATE OF ORDER 2. ORDER NUMBER 3. CONTRACT NUMBER 4. ACT NUMBER
09/13/2018 47QFWA18F0062 GS00Q140ADU412 A21913778
FOR 5. ACCOUNTING CLASSIFICATION 6. FINANCE DIVISION
GOVERNMENT rynp ORG B/ACODE  O/CCODE  AC ss VENDOR NAME
USE 285F CODE AA20 25
ONLY QO7FA000
FUNC C/E CODE PROJ./PROS. CC-A MDL Fl G/L DEBT
CODE HO8 NO.
AF151
W/ITEM CC-B PRT./.CRFT Al LC DISCOUNT
7. TO: CONTRACTOR (Name, address and zip code) 8. TYPE OF ORDER REFERENCE YOUR
B-6 B. DELIVERY
?%’;EEICS' INC. Please furnish the following on the terms
xplorer Blvd. . .
Huntsville. AL 35806-2806 specified on both sides of the order and the
United Stétes attached sheets, if any, including delivery as
. indicated.
This delivery order is subject to instructions
contained on this side only of this form and is
issued subject to the terms and conditions of the
above numbered contract.
C. MODIFICATION NO. |AUTHORITY FOR
P00000 ISSUING
TYPE OF
MODIFICATION:
9A. EMPLOYER'S IDENTIFICATION NUMBER |9B. CHECK, IF APPROP Except as provided herein, all terms and
WITHHOLD 20% conditions of the original order, as heretofore
modified, remain unchanged.
10A. CLASSIFICATION 10B. TYPE OF BUSINESS ORGANIZATION
S Corporation C. Corporation
11. ISSUING OFFICE (Address, |12. REMITTANCE ADDRESS 13. SHIP TO(Consignee address, zip code and
zip code, and telephone no.) (MANDATORY) telephone no.)
GSA Region 07 DYNETICS, INC. Harold Zucconi
Tammy L Mattox P. O. Box 5500 Center For Countermeasures
819 Taylor Street Huntsville,AL 35814-5500 Bldg 1411, MLK Blvd
Ft Worth, TX 76102-0000 United States Whitesands Missile Range, NM 88002-5519
United States United States
(817) 850-8350 (505) 678-7259
14. PLACE OF INSPECTION AND ACCEPTANCE 15. REQUISITION OFFICE (Name, symbol and telephone no.)
Harold Zucconi Cherline Pierre
Center For Countermeasures GSA Region 07
Bldg 1407, MLK Blivd 819 TAYLOR ST
Whitesands Missile Range, NM 88002-5519 FORT WORTH, TX 76102-6124
United States United States
817-978-7076
16. F.O.B. POINT 17. GOVERNMENT B/L 18. DELIVERY F.O.B. 19. PAYMENT/DISCOUNT
Destination NO. POINT ON OR TERMS
BEFORE 09/25/2019 NET 30 DAYS /0.00 % 0 DAYS /
0.00 % 0 DAYS
20. SCHEDULE
ITSS Project Number: ID07170054 WSMR CCM Mission Support
Contract Number: 47QFWA18F0062
A. This task order is issued against the OASIS Pool 4 Unrestricted Indefinite Delivery/Indefinite Quantity (IDIQ) contract
GS00Q140ADU412. This task order is in support of the Center for Countermeasures at White Sands Missile Range, New Mexico.
Terms and conditions of the basic contract and RFP ID07170054 apply. Contractor's proposal dated September 5, 2018 is hereby
accepted and incorporated by reference.
B. Schedule:
The Period of Performance for this task order is:
Base Period ' 9/26/2018 ' 9/25/2019
Option Year 1(0OY1) ' 9/26/2019 ' 9/25/2020
Option Year 2(0Y2) ' 9/26/2020 ' 9/25/2021
Option Year 3(0Y3) ' 9/26/2021 ' 9/25/2022
Option Year 4(0Y4) ' 9/26/2022 ' 9/25/2023
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C. The Total Contract Value/Ceiling amount for this task order is $48,095,591.58, which includes for Direct Labor,
for Materials/Other Direct Costs (ODCs), IEZEEfor Travel and IEEEEfor OASIS CAF Fees.

Base Period and Option Year Contract Line Items (CLINS) and ceiling amounts are as follows:

Base Period: 26 September 2018 thru 25 September 2019/ $8,900,753.93

0001 Base Period (Labor/ODC/Travel):
Base Period Labor:
Base Period ODC:
Base Period Travel:

0001A Base Period OASIS CAF:

Option Year 1: 26 September 2019 thru 25 September 2020/ $9,240,720.50
1001 Option Year 1(Labor/ODC/Travel): I

Option Year 1 Labor:

Option Year 1 ODC: I

Option Year 1 Travel:
1001A Option Year 1 OASIS CAF:

Option Year 2: 26 September 2020 thru 25 September 2021/ $9,586,034.36
2001 Option Year 2(Labor/ODC/Travel): I

Option Year 2 Labor:

Option Year 2 ODC:

Option Year 2 Travel:
2001A Option Year 2 OASIS CAF:

Option Year 3: 26 September 2021 thru 25 September 2022/ $10,038,984.81
3001 Option Year 3(Labor/ODC/Travel):

Option Year 3 Labor:

Option Year 3 ODC: I

Option Year 3 Travel: B-4
3001A Option Year 3 OASIS CAF IEEE

Option Year 4: 26 September 2022 thru 25 September 2023/ $10,329,097.98
4001 Option Year 4(Labor/ODC/Travel):

Option Year 4 Labor:

Option Year 4 ODC:

Option Year 4 Travel; B-4
4001A Option Year 4 OASIS CAF N

Total Contract Value/Ceiling - $48,095,591.58

Period of Performance: Base Period / OY1/ OY2/ OY3/ OY4
Material Handling Fee: |EEG— G

Material Handling Fee will be applied to all Material/Other Direct Costs (ODCs) and ancillary supplies and services, including sub-

contracts for both. Labor hours for Green Mountain Research, Alaire Technology Incorporated and Dynetics Technology Solutions
do not fall under the category of sub-contractors and will be billed under Direct Labor as part of the teaming arrangement proposed
by Dynetics, Inc. All Travel shall be in accordance with the Joint Travel Regulations. No markup for travel is allowed.

E. The total dollar amount for the Base Period is $8,900,753.93 (0001 Labor/ODC/Travel and 0001A OASIS CAF) which will be
incrementally funded. The amount of $97,563.41 is added at this time as follows:

0001 ' BASE PERIOD (Labor/ODC/Travel) -
0001A 'BASE PERIOD OASIS CAF:

F. This Time and Material (T&M) task order will be incrementally funded and funds will be added to this task as they become
available. The contractor shall not incur costs, provide services that will exceed the funded amount expressed in the contract/task
order. The contractor shall notify the Contracting Officer in writing, whenever it has reason to believe that in the next 60 days, the
charges to the government will exceed 75% of the obligated funds. The notice shall state the estimated amount of additional funds
required to complete performance of this task. The government is not obligated to reimburse the Contractor for charges in excess
of the obligated funds and the Contractor is not obligated to continue performance or otherwise incur costs that would result in
charges to the government in excess of the amount obligated under this order. The not-to-exceed ceiling price set out below
reflects currently available funds obligated to this task, which contractor shall not exceed.

G. Small Business Subcontracting Goals are managed at the OASIS basic contract level.

H. Option periods were evaluated at the time of the task order award. The option periods included in this task shall be exercised in
accordance with FAR clauses 52.217-8 and 52.217-9 (as incorporated in to the Performance Based Work Statement). Options
shall be exercised at the discretion of the Government, within the terms expressed in the aforementioned clauses. Options shall be
exercised at the dollar values accepted in the contractor's original proposal at the time of award.

GSA PM COR: Cherline Pierre (cherline.pierre@gsa.gov (817)-978-7076)
GSA CO: Tammy Mattox (tammy.mattox@gsa.gov (972) 345-1578)
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General Services Administration (FUND)

The contractor shall follow these Invoice
Submission Instructions. The contractor shall
submit invoices electronically by logging into the
ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating
the invoice for that order. For additional
assistance contact the ASSIST Helpdesk at 877-

R SR v

ITEM NO. SUPPLIES OR SERVICES QUANTITY |UNIT| UNIT PRICE | AMOUNT
ORDERED
(A) (B) (€) (D) (E) (F)
0001 BASE PERIOD (Labor/ODC/Travel) 1 lot
0001A BASE PERIOD OASIS CAF (Cost Reimbursable) 1 lot
21. RECEIVING OFFICE (Name, symbol and telephone no.) TOTAL
Center For Countermeasures, (505) 678-7259 From
300-A(s)
22. SHIPPING POINT 23. GROSS SHIP WT. GRAND $97 563.41
Specified in QUOTE TOTAL ’
24. MAIL INVOICE TO: (Include zip code) 25A. FOR INQUIRIES REGARDING 25B. TELEPHONE NO.
PAYMENT CONTACT: 816-926-7287

GSA Finance Customer Support

26A. NAME OF CONTRACTING/ORDERING 26B. TELEPHONE NO.
OFFICER(Type) (817) 850-8350
Tammy L Mattox

26C. SIGNATURE
Tammy L Mattox 09/13/2018

|1. PAYING OFFICE GSA FORM 300 (REV. 2-93)

I . ..
erectrontc suomIsSSIon):
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CCM Mission Support
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1. Background

The Center for Countermeasures (hereafter referred to as the Center or CCM) is located at White Sands
Missile Range (WSMR), New Mexico. The Center operates under Department of Defense Issuance
(DODI) 5129.47. The Center directs, coordinates, supports, and conducts independent
countermeasure/counter-countermeasure test and evaluation activities for U.S. and foreign weapon
systems, sub-systems, sensors, and related components. The Center for Countermeasures supports test
& evaluation, develops test tools, and test methodologies. The Center for Countermeasures provides test
resources for all Services and customers.

2. Program Objectives/Description of Work

To accomplish its mission, the Center has developed a suite of state of the art test equipment, all of which
are fully transportable to support test activities wherever they are conducted. Below is a partial list of test
equipment that is currently in inventory:

JSIS - Joint Standard Instrumentation Suite
SRTV - Seeker/Radiometric Test Van

LASER systems

RLS - Remote Launching System

PRTS - Portable Range Threat Simulator
HPRTS - High-powered Portable Range Threat Simulator
CCD - Camouflage, Concealment and Deception
MTV — Multi-purpose Test Vehicle

MTVG - Multi-purpose Test Vehicle Generator
ROVER - 6X6 Multi-purpose Test Vehicle

M&S - Modelling and Simulation

CM devices — Countermeasure Devices

In addition to the above equipment the Center is constantly developing new test equipment and upgrading
and improving existing equipment.

3. Scope

This is a non-personal services contract to provide JSIS, SRTV, Laser System, RLS, PRTS, HPRTS, CCD,
MTV, MTVG, ROVER, M&S, and CM device Support Services. The Government shall not exercise any
supervision or control over the contract service providers performing the services herein. Such contract
service providers shall be accountable solely to the Contractor who, in turn is responsible to the
Government. The Contractor shall be required to perform various technical duties which will include, but not
be limited to, custom configuration, development, and preparation of current equipment to include; updating
equipment, software, incorporating foreign equipment, and readying equipment for field test activities. The
Contractor shall be required to support development of new test equipment and capabilities including
adding new capabilities to existing equipment to meet new test requirements. The Contractor shall be
required to provide Maintenance/characterization checks for missile systems (to support live fire) and
missile launch data collection (static and dynamic). The systems that are to be supported may be of
foreign or domestic origins. The Contractor shall be required to provide Program Management and analysis
support to the Director and Staff of the Center.

The Contractor shall provide personnel with suitable professional qualifications to support the Center's
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mission and enhance its reputation as a center of excellence. Contractor personnel assigned to support
the mission will comply with all Governmental, safety, surety and security laws, regulations, policies, and
Standard Operation Procedures (SOP) to which the Government employees are subjected. Contractor
personnel in the performance of their assigned duties will comply with all relevant procedures including
quality system procedures, administrative procedures, etc. Personnel must receive appropriate training in
safety prior to working on the equipment at the Center, or in the field. Contractor personnel will be
expected to operate independently or as team members to accomplish assigned projects and
responsibilities. Government personnel may be part of the team. Contractor assignments will be defined
either by specific projects or tasks outlined in project work packages. Contractor personnel will be
expected to maintain detailed records of all work performed in field notebooks and the records should be
maintained and provided to the Government as part of the Contractor’s official contract record retention
program.

4, Requirements/Specific Tasks
The Government will award a Time and Materials (T&M) contract. The individual project requirements for
the contract will include the following support elements:

Engineering and Test Services (Task 1)
General Software Support (Task 2)
Reporting (Task 3)

General Technical Support (Task 4)
Program Management and Analysis (Task 5)

akrwpE

This PWS is written to support a wide variety of tasking. The types of potential specific tasks may include
but is not limited to following:

4.1 TASK 1: Engineering and Test Services: The Center conducts most test activities away from the
Center’s facilities. Field test services performed by the Contractor shall be in response to specific projects.
Specific work requirements, performance criteria, and quality control requirements will be prescribed, as
appropriate, for each project. The contractor may need to utilize subcontractors and specific expertise to
modify, prepare and/or operate test equipment. The Contractor, using the project performance objectives,
applicable test plans, and supporting documents may conduct or participate in field tests.

The Contractor shall provide non-personal engineering and test services/support (excluding facilities
construction) in the design and development of Center test equipment. Contractor must have the
capability of responding to assigned projects in areas including, but not limited to, mechanical, electrical,
electronic, and human factors engineering. When such services are ordered, the Contractor must have the
capability to obtain and provide engineering, drafting, and modeling/simulation support.

4.2 TASK 2: General Software Support
e The Contractor shall provide applicable software programming for the Center test equipment to
include but not limited to the following: RLS — Remote Launching System, PRTS - Portable
Range Threat Simulator, HPRTS - High-powered Portable Range Threat Simulator.

The Center conducts a variety of tests that require many different types of data acquisition, display, and
reduction systems. The Contractor may be required to provide system design and source code, upgrade,
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and maintenance.

The Contractor may be required to support test equipment development during test activities. Support
could include on site upgrades to software, repairs to equipment modifications made by the Contractor or
as an adjunct to support test activities. Contractor shall support onsite data collection for missile firings and
other events. All services performed shall be in response to projects.

4.3 TASK 3: Reporting

The Contractor shall maintain the following: 1) employees, by name and contract labor category; 2)
individual employee training and certification records information; and 3) employee’s leave schedules.
Changes in personnel (addition/deletion), changes in personnel assigned to contract labor categories,
additions and updates to employee’s individual training and certification, and scheduled leave will be
reported. This information is critical to accurately identify available workforce capabilities and forecast
resource utilization in meeting test schedules and must be maintained routinely by the Contractor.
Reporting includes the areas of: 1) cost estimating, 2) deliverable labor, 3) materials and travel expenses,
4) assets availability, 5) monthly invoice reconciliation, and 6) activity report/project progress for the
effective tracking of progress and costs on all tasks being performed by the contractor. In order to ensure
accurate and timely availability of information the Contractor shall provide data in the following areas:

4.3.1 Cost Estimating:

Each project the Center assigns to the Contractor shall require the Contractor to produce and submit a cost
estimate. Cost estimates will include anticipated labor hours by category, material/ODC requirements, and
travel requirements. This information will enable the Center Resource Managers to pull together all
estimates from the respective project supporters and generate an official cost estimate.

4.3.2 Activity Report/Project Progress: The contractor shall provide monthly progress reports no later
than the 15th day of each month (Attachment 5: Technical Exhibit AO01). The monthly progress reports
shall describe the work performed under each project, note any issues which may cause delays in
completion of the work within the period of performance, and upcoming activities under each project. The
Contractor shall be required to input fully-loaded monthly cost information to include: labor hours
performed, materials/services purchased, travel completed, allowable vehicle expenses, and other
expenses allowed under this contract. Along with the cost information the Contractor shall be required to
provide a narrative description of major accomplishments, issues identified, milestones completed, and
other information that will benefit the Center Resource Manager in determining the status of projects. The
report shall be provided in MS Word format, included with the monthly invoice, and e-mailed to the COR.

4.3.3 Monthly Invoice Reconciliation: Realizing there may be differences in the weekly reporting of cost
information and the actual monthly invoicing, a reconciliation process must be followed to ensure that data
in the cost tracking system is accurate. Monthly adjustments will require a description of differences and
the causes for the differences.

4.4 TASK 4: General Technical Support:

The contractor shall prepare specific test equipment for test activities. Support may include
developing/modifying hardware and software for mission requirements, evaluating test equipment and
subsystems to assure proper operation and configuration, recommending repairs or fixes necessary for the
equipment to support a planned mission. The contractor shall perform across the board upgrades to all
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equipment. The Contractor shall provide engineers, technicians, programmers, and clerical help as need to
support the readiness of the test equipment. Equipment preparation may include upgrading systems or
subsystems to assure that systems are current and interoperable with other Center equipment.

The Center is constantly developing new test and evaluation (T&E) capabilities within the scope of its
charter. The Contractor shall be required to develop new equipment and may need to outsource specific
expertise to design and build new equipment to subcontractors. Specific work requirements, performance
criteria, and quality control requirements will be prescribed, as appropriate, for each project. These
functions will normally be carried out at the contractor’s facilities using contractor and Government
Furnished Equipment (GFE) resources.

Tasks under this category include (but are not limited to) the following activities:

4.4.1 Engineering Analysis and Technical Support:
The contractor shall provide RLS, SRTV, PRTS and HPRTS support operating and configuring the
systems, trouble shooting and performing minor software and hardware repairs and upgrades as directed
by the Government. The contractor shall support planning and executing test activities (to include
developing and optimizing test matrices and providing on-site assistance) as and when directed by the
Government. The contractor shall attend technical conferences, symposia and test planning meetings
when directed by the Government.

4.4.2 Data Reduction and Analysis:
The contractor shall perform reduction, analysis and processing of the systems, system under test (SUT)
and other third party data as directed by the Government. The contractor shall produce a standard set of
data products and reports to meet customer requirements as directed by the Government. The contractor
shall adapt existing data analysis tools or develop new tools and data products/reports to accomplish these
tasks when the need is directed by the Government (Attachment 5: Technical Exhibit A002).

4.4.3 Test Standards and Methodologies Development:
The contractor shall update standards and methodologies employed to conduct tests and analyze the data
to ensure they remain current and meet test requirements. The contractor shall develop additional
procedures, techniques and methodologies for recording, handling, reducing, analyzing and reporting test
related data when directed by the Government. This support shall be documented in published standards,
methodologies, white papers, technical memoranda and reports.

4.4.4 System Development, Upgrades and System Improvements/Enhancements:
The contractor may be required to conduct RLS, SRTV, PRTS and HPRTS upgrades and system
improvements/enhancements and associated control software (Attachment 5: Technical Exhibit AO06
and/or A007). In addition improvements/enhancements include associated control software, and
associated control and calibration software, and other upgrades as needed and directed by the
Government to maintain an operational capability that matches the needs of the various programs that will
be using the systems as a test resource (Attachment 5: Technical Exhibit AO04). The contractor shall
institute and integrate hardware and software enhancements and improvements to sub-systems and
components as required and as directed by the Government to improve system maintainability and
reliability and to correct system deficiencies (Attachment 5: Technical Exhibit AO06, A007, A008, A010
and/or A011). Interoperability with existing systems must be maintained to the highest degree possible.
Work may be carried out both at the contractor’s facilities using contractor and GFE resources or at another
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location as directed by the Government. The contractor shall support acceptance testing required before
the equipment is delivered as directed by the Government. An acceptance test plan (Attachment 5:
Technical Exhibit AO09 and/or A013) will be provided to the Government for review and approval 30 days
prior to the delivery of all equipment. Tasks under this sub-category include (but are not limited to) the
following activities:

The contractor shall provide telemetry packages for new man portable air defense systems (MANPADS)
missiles (foreign and domestic). Contractor shall design and build the associated instrumentation
equipment required to collect data to include GPS, and TSPI from foreign MANPADS missile telemetry
systems during live fire test events. Telemetry package data link needs to support classified/encrypted
communications as required. Contractor shall support preparation and installation of MANPADS missile
telemetry packages and to assure proper integration with existing equipment. The contractor may be
required to access specific expertise through subcontractors or other sources. All services performed shall
be in response to projects.

The Contractor shall support MANPADS missile remote launcher (RLS) test equipment during test
activities. Support could include on site Center MANPADS missile remote launcher (RLS) upgrades to
software, repairs to equipment modifications made by the Contractor or as an adjunct to support test
activities. Contractor shall support onsite data collection for live-fire missile firings and other events. All
services performed shall be in response to specific projects.

The contractor if required shall develop specific MANPADS missile launcher test equipment to support live-
fire test activities. Support may include developing MANPADS launcher system control and data collection
software to support mission requirements, developing new launcher test equipment and subsystems to
assure mission goals can be met, recommending options for the new capability to support a planned
mission. The contractor if required shall develop new launch fixtures for new missile systems (foreign and
domestic) . The contractor shall develop foreign weapon system simulators and/or threat emitters that
operate in the ultraviolet (UV), infrared (IR) and/or radio frequency (RF) portions of the spectrum. Al
services performed shall be in response to projects.

The contractor shall prepare specific test equipment which may include RLS, SRTV, PRTS and HPRTS for
test activities. Support may include developing/modifying RLS, SRTV, PRTS and HPRTS hardware and
software for mission requirements, evaluating test equipment and subsystems to assure proper operation
and configuration, recommending repairs or fixes necessary for the equipment to support a planned
mission. The contractor shall perform across the board upgrades to all equipment. The Contractor shall
provide engineers, technicians, programmers, and clerical help as need to support the readiness of the test
equipment. Equipment preparation may include upgrading systems or subsystems to assure that systems
are current and interoperable with other Center equipment.

The contractor if required shall develop specific test equipment utilizing or based on foreign systems to
support test activities. RLS, SRTV, PRTS and HPRTS support may include researching existing foreign
weapon system documentation. The Contractor shall analyze, characterize, and test weapon systems as
necessary to fill gaps in existing documentation. The contractor shall design test equipment to enable
laboratory and field testing of weapon systems against developmental countermeasure systems. The
Contractor shall, as part of its development process, evaluate the safety of test equipment for foreign
systems for its designed purpose. The contractor shall document electrical, mechanical, and software
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designs of the equipment and provide support to operate and maintain test equipment

The Contractor shall support instrumentation development for foreign threat weapon system to support test
activities. The contractor may be required to research existing foreign radar, missile, and launcher system
documentation. The Contractor may need to analyze, characterize, and test weapon systems as
necessary to fill gaps in existing documentation. The contractor shall design instrumentation to record
signals key to understanding threat weapon system performance against developmental countermeasures
to include accurate Time Space Position Information (TSPI), Radio Frequency (RF) data links, and
government approved encryption of transmitted data for missiles in flight. The required shall design all
instrumentation system mechanical and electrical interfaces and signal properties so they do not alter the
operational performance of the host threat weapon system when used in test activities. The Contractor
shall support installation of the instrumentation systems onto host weapon systems. The required shall
support operation of the instrumentation systems and host weapon systems to include acquiring
performance data against countermeasures during field test events.

The Contractor shall support the development of foreign threat system simulators to support test activities.
The Contractor may require to research existing foreign radar, MANPADS missile, and MANPADS launcher
system documentation. The contractor shall analyze, characterize, and test threat weapon systems as
necessary to fill gaps in existing documentation. Support may include required designing hardware to
simulate the intended and unintended emissions of weapon systems across the frequency spectrum to
include infrared (IR), ultraviolet (UV), and radio frequency (RF). The contractor shall design control
software to simulate the temporal and data transmission characteristics of simulated weapon system
output. The contractor shall compare simulated weapon systems to original specifications provided by the
government or by comparison with real systems. The contractor shall document electrical, mechanical, and
software designs of the simulators. The contractor may be required to provide support to operate and
maintain the simulators

The Contractor may be required to support RLS, SRTV, PRTS and HPRTS test equipment development
during test activities. RLS, SRTV, PRTS and HPRTS support could include on site upgrades to software,
repairs to equipment modifications made by the Contractor or as an adjunct to support test activities.
Contractor shall support onsite data collection for missile firings and other events. All services performed
shall be in response to projects.

4.4.5 Equipment Documentation:

The contractor shall include commercial off the shelf (COTS) equipment / software vendor manuals
(Attachment 5: Technical Exhibit A019), hardware design documentation (Attachment 5: Technical Exhibit
A020), engineering drawings (Attachment 5: Technical Exhibit A021), software product specifications
(Attachment 5: Technical Exhibit A022), hardware item specifications (Attachment 5: Technical Exhibit
A023), software requirements specifications (Attachment 5: Technical Exhibit A024), software user
manuals (Attachment 5: Technical Exhibit A025), and training materials (Attachment 5: Technical Exhibit
A026) included with all system upgrades, improvements, and enhancements.

4.4.6 Upgrades and System Improvements/Enhancements Integration and Check-out :

The contractor shall be responsible for system integration as tasked to include RLS, SRTV, PRTS and
HPRTS systems and the “check-out” of the various hardware and software components of each systems
upgrade and system improvements/enhancement. Consistent with accepted industry practices, integration
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and check-out will be accomplished incrementally at the subsystem level followed by the system level.
Check-out shall include verifying proper operation of the planned functions. Any critical issues identified
during check-out shall be corrected and verified in the updated configuration. Contractor shall prepare
foreign and domestic MANPADS threat missiles for integration or use on existing Center missile launcher
test equipment, assuring that foreign missile is functional and safe to operate. Contractor shall be required
to perform characterization, check-out and repair of MANPADS (foreign and domestic) to facilitate its safe
use on existing Center MANPADS remote launcher (RLS) test equipment.

4.4.7 Upgrades and System Improvements/Enhancements Acceptance Testing:

The contractor shall be responsible for the planning, conduct, and reporting of the systems acceptance
testing for each delivered upgrade and system improvements/enhancement. The contractor shall
document the plan for testing each integrated upgrade and system improvements/enhancement in an
acceptance test plan (Attachment 5: Technical Exhibit A007). The acceptance test plan shall be provided to
the Government for review and approval 30 days prior to the delivery of all equipment. The contractor
shall document the procedures for acceptance of each integrated upgrade and system
improvements/enhancement in a Test Procedure (Attachment 5: Technical Exhibit AO06). The test
procedure shall be provided to the Government for review and approval 30 days prior to the acceptance
test. Government concurrence on readiness shall be required prior to commencement of acceptance
testing. The contractor shall document the results of each spiral upgrade and system
improvements/enhancement acceptance integration test in a Test Report (Attachment 5: Technical Exhibit
A005). The test report shall be provided to the Government for review and approval 60 days after the
completion of the acceptance test. Acceptance testing shall be conducted either at the contractor’s facilities
or on site as required and directed by the Government.

4.4.8 Hardware Maintenance and Repair:

The contractor shall conduct diagnostic tests, make serviceability assessments, provide repair cost
estimates, and take actions as to the repair of foreign and domestic MANPADS threat missiles and Center
custom built systems to include the SRTV, RLS, PRTS and HPRTS components as directed by the
Government. These functions will normally be carried out at the contractor’s facilities using contractor and
GFE resources but at times will also require field installation and support. The contractor shall support the
acceptance testing that will be required before the equipment is delivered as directed by the Government.

4.4.9 Hardware Maintenance Repair and Integration and Checkout :

The contractor shall support system integration as required to include RLS, SRTV, PRTS and HPRTS, and
be responsible for the check-out of the various hardware items repaired under this contract. Integration of
the repaired piece of hardware will at times require on site contractor support. Check-out will most often
occur at the contractor facility and shall include verifying proper operation of the item and that its
operational specifications are within the established systems acceptable standards. The Contractor shall
provide the Government with a Failure Analysis and Corrective Action Report (Attachment 5: Technical
Exhibit A014 and/or A027) 30 days after the check-out has been performed.

4.4.10 Hardware Maintenance and Repair Acceptance Testing:

The contractor shall be responsible for the planning, conduct, and reporting of the acceptance testing for
each item of hardware repaired under this contract. The contractor shall document the plan to be used for
testing each repaired item of hardware in an acceptance test plan (Attachment 5: Technical Exhibit A009).
The acceptance test plan will be provided to the Government for review and approval 30 days prior to the
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delivery of all equipment. The contractor shall document the procedures for acceptance of each repaired
item of hardware in a Test Procedure (Attachment 5: Technical Exhibit A010). The test procedure shall be
provided to the Government for review and approval 30 days prior to the acceptance test. The contractor
shall document the results of each hardware item repaired under this project in a Test Report (Attachment
5: Technical Exhibit AO11). Acceptance testing shall be conducted at the contractor’s facilities and at times
on site as required and directed by the Government. The test report shall be provided to the Government
for review and approval 60 days after the completion of the acceptance test.

4.4.11 Software Maintenance and Support:

When possible, software modifications by the Contractor shall be performed at the contractor’s facility using
available GFE and contractor resources. In the event that major revisions are needed, the contractor shall
issue a new software maintenance release (to include all revisions up to that point). The contractor shall
support, as directed by the Government, required acceptance tests before the software is delivered.

4.4.12 Software Maintenance and Support Integration and Check-out :

The contractor shall support integration of, and be responsible for the check-out of the various software
items developed, repaired, and modified. Integration of the software developed, repaired, and modified into
the appropriate systems will at times require on site contractor support. Check-out of these software
modifications will most often occur at the contractor facility. Software check-out shall include verifying
proper operation of the software items developed, repaired, and modified and that the software items
developed, repaired, and modified meet operational specifications and interoperability remains intact with
existing software programs (Attachment 5: Technical Exhibit A012, A013, A014, A015 and/or A016).
Compatible being defined as maintaining overall systems functionality and test support capability within the
established systems acceptable standards. The Contractor shall provide the Government with a Failure
Analysis and Corrective Action Report (Attachment 5: Technical Exhibit A027) 30 days after the check-out
has been performed.

4.4.13 Software Maintenance and Support Acceptance Testing:

The contractor shall be responsible for the planning, conducting, and reporting of the systems acceptance
testing for each item of software items developed, repaired, and modified. The contractor shall document
the plan to be used for testing each software item developed, repaired, and modified in an acceptance test
plan (Attachment 5: Technical Exhibit AO13). The acceptance test plan shall be provided to the
Government for review and approval 30 days prior to the delivery of all equipment. The contractor shall
document the procedures for acceptance of each software item developed, repaired, and modified in a Test
Plan (Attachment 5: Technical Exhibit AO14). The Test Plan shall be provided to the Government for
review and approval 30 days prior to the acceptance test. The contractor shall document the results of each
software item developed, repaired, and modified under this project in a Test Report (Attachment 5:
Technical Exhibit A015 and/or A027). Acceptance testing shall be conducted at both the contractor’s
facilities and at times on site as required and directed by the Government. The test report shall be provided
to the Government for review and approval 60 days after the completion of the acceptance test.

4.4.14 Duplicate Components and Companion Systems:

The contractor shall possess the ability, and capability to fabricate additional RLS, SRTV, PRTS and
HPRTS system components and/or new systems when future requirements mandate, and additional
funding becomes available. Companion systems would utilize the components required to meet specific
technical requirements (e.g. harsh environments, different optical band-pass, dynamic range, etc.),
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maintain interoperability with existing systems, and conform to the current systems configuration, In
addition, Contractor shall provide a list of recommended spare parts when requested. (Attachment 5:
Technical Exhibit A018).

4.5 TASK 5 Description

The Contractor shall be required to provide program management and analysis support to help execute the
Center for Countermeasures mission. The Contractor may need to reach subcontractors and specific
expertise to meet task requirements. Specific work requirements, performance criteria, and quality control
requirements will be prescribed, as appropriate, for each project. (Attachment 5: Technical Exhibit A003).

4.5.1 Program Management:

The contractor may be required to provide program management support to assist in the
development, promulgation and execution of technical direction and policy guidance for the Center
for Countermeasures. The contractor may be required to provide assistance in the development and
execution of Inter-Service support agreements with all DoD Services. The contractor may be
required to support the development, submission and execution of an annual Center for
Countermeasures program budget. The contractor may be required with coordinating
countermeasure/counter-countermeasure (CM/CCM) T&E reporting with the heads of the OSD
Components. The contractor may need to assist in the preparation of Director Operational Test and
Evaluation (DOT&E) reports for all matters relating to the Center for Countermeasures. These
reports will include, but are not limited to, reports on the Center's mission execution, test analysis and
results, reports on Joint Service activity and the Center's budget/program execution. The contractor
may be required to assist in the development of Cooperative Test and Evaluation Memorandums of
Understanding (MOUs) and Cooperative Test and Evaluation Project Arrangements (CTE PAs). The
contractor may be required to assist in the planning for, scheduling and execution of DOT&E
sponsored meetings, conferences and symposiums. When required, act as event coordinator and
facilitator during the scheduled event activities. This also includes task/project tracking.

4.5.2 Project Analysis Support:

The contractor may be required to provide analysis support to provide early CM assessments in
support of the requirements process, warfare experimentation, and concept and technology
development and demonstrations of aircraft survivability equipment (ASE), electronic warfare (EW)
and precision guided weapon (PGW) systems, subsystems, and related components. The contractor
may be required to provide analysis support to derive the performance and limitations of ASE, EW,
and PGW systems, subsystems, and related components in a CM environment, beginning with
program initiation and extending throughout operational lifetimes. The contractor may be required to
provide analysis support to evaluate the usefulness and effectiveness of CM/CCM techniques and
devices against guided weapon systems, subsystems, and related components with emphasis on the
operational environment. The contractor may be required to provide analysis support to assess
CM/CCM technique and device effectiveness. The contractor may be required to provide analysis
support to identify CM/CCM test and evaluation capability gaps and provide recommendations to
close the gap or develop capabilities to close the gap (Attachment 5: Technical Exhibit A003).
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5. Operational Requirements
5.1 Deliverables/Milestones
Table 1 List of Deliverables and the Performance Requirements Summary
Performance-Based Matrix (PBM)

Frequency / # of Copies
Deliverable Level of Quality Medium/Format Submit To
Report, Record of As required for trip 1 copy via email and Microsoft word or PDF | COR and Technical
Meeting/Minutes reports, meeting uploaded to ITSS file POC

minutes, test reports, In Contractor format

administrative reports,

etc.

Acceptable Quality

Level: 95%

1 original copy Microsoft word or PDF | COR and Technical

15 Calendar days after submitted in ITSS and | file POC

award via email In Contractor format
Risk Mitigation Plan

Acceptable Quality

Level: 100%
Organizational 1 original copy Microsoft word or PDF | CO and COR
Conflict of Interest Submitted with submitted in ITSS file
(OCly Mitigation Plan proposal In Contractor format
(also called Conflict of
Interest (COI)) Acceptable Quality

Level: 100%
Quality Control Plan | Due 15 days post 1 copy via email and Microsoft word or PDF | COR and Technical
(QCP) award. Thereafter, uploaded to ITSS file POC

submit a new QCP if In Contractor format

any changes are

made.

Acceptable Quality

Level: 100%
Project Tracking Monthly with invoice Monthly with invoice Microsoft Excel oras | COR and Technical
Spreadsheet via ITSS via ITSS as a separate | directed by the POC via ITSS

Acceptable Quality attachment Government

Level: 100%
Contractor Monthly Once a month when 1 copy via email and Microsoft word or PDF | COR and Technical
Status and Progress | invoices are uploaded | uploaded to ITSS file POC

Report

to ITSS.

Acceptable Quality
Level: 100%

In Contractor format
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Contractor Employee | Monthly listing of 1 copy via email and Microsoft word or PDF | COR and Technical
Listing employees when uploaded to ITSS file POC

invoices are uploaded In Contractor format

to ITSS.

Acceptable Quality

Level: 100%
Contract Funds Once a month when 1 copy via email and In Contractor format COR and Technical
Status Report invoices are uploaded | uploaded to ITSS POC

to ITSS.

Acceptable Quality

Level: 100%
Release of Claims Due fifteen (15) 1 original copy Microsoft word or PDF | COR and Technical
Form/ITSS and calendar days after submitted in ITSS and | file POC
Email receipt of final via email In Contractor format

payment

Acceptable Quality

Level: 95%
Trip Report Once a month when 1 original copy 1 original copy COR and Technical

invoices are uploaded | submitted in ITSS submitted in ITSSand | POC

to ITSS.

Acceptable Quality
Level: 100%

via email

5.1.1 Project Tracking Spreadsheet/Capacity/Level of Effort Tracking
The contractor shall keep track of work for each individual project via the Project Tracking Spreadsheet.
The contractor shall submit the Project Tracking Spreadsheet with the monthly invoice via ITSS. The
Project Tracking Spreadsheet shall be a separate document and not embedded in the invoice. The
contractor may also be asked to provide the spreadsheet directly to the government COR via email at any
time prior to invoice delivery. The document will be uploaded in ITSS, and the contractor shall notify the
client COR that the information has been uploaded.

The overall spreadsheet file/report shall be cumulative over the life of the project and shall include all work
under the project as of the date of submission of the deliverable, monthly.

The required level of quality shall be: 100% Complete and accurate spreadsheet, with all work listed on the
document that has been awarded, broken out by fiscal year, and individual project.

** The method of surveillance for each of the primary tasks the contractor is required to perform under
Section 4 of this PWS is disclosed/included in the attached Quality Assurance Surveillance Plan (QASP)
(reference Attachment 3), which shall become binding upon the contractor at the time of award.

5.2 Risk Mitigation Plan
A risk mitigation plan shall be required. The contractor shall define the risk management methodology to be

Page 12 of 113




CCM Mission Support
June 27,2018
ID07170054

used, identify the risk assumptions, and establish the roles and responsibilities. Also define the risk
communications, and risk tracking process. The plan is due 15 calendar days after award.

Defining the risk management methodology to be used may include:

a. Risk Identification (Event of loss of critical parts etc., Risk Impact Assessment, For each risk
identified, assess the risk event in terms of likelihood of occurrence and its effect if the risk occurs)

b. Risk Response Planning (Describe actions to be taken to mitigate the risk; Define the roles and

responsibilities unique to the Risk Management function)

Risk management Team: (Define Risk Communications)

d. Risk Response Tracking: (Document actions taken to mitigate the identified risk in the Risk
Identification above)

o

5.3 Delivery Instructions

Copies of deliverables shall be furnished to the appropriate Government personnel in accordance with the
direction in the chart in Section 5.1, Table 1. Deliverables are to be transmitted with a cover letter, on the
prime contractor’s letterhead, describing the contents.

*Concurrently, contractor must submit a copy of the deliverable and the cover letter through GSA’s
Electronic Ordering System (ITSS).

5.3.1 Inspection and Acceptance of Services

All reports and task deliverables shall be inspected, tested (where applicable), reviewed, and accepted by
the Government within a reasonable period of time in accordance with FAR 52.212-4 and the acceptance
criteria set forth in the QASP (Attachment 3).

The Contractor shall only tender for acceptance those items that conform to the requirements of this
contract. The Government reserves the right to inspect or test any supplies or services that have been
tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or
re-performance of nonconforming services at no increase in contract price. If repair/replacement or re-
performance will not correct the defects or is not possible, the government may seek an equitable price
reduction or adequate consideration for acceptance of nonconforming supplies or services. The
Government must exercise its post-acceptance rights —

o Within a reasonable time after the defect was discovered or should have been discovered; and
e Before any substantial change occurs in the condition of the item, unless the change is due to the
defect in the item.

Only the Contracting Officer's Representative (COR), their designated alternate, the GSA Project Manager
(PM) or GSA Contracting Officer (CO) has the authority to inspect, accept, or reject all deliverables. Final
acceptance of all deliverables will be provided in writing, or in electronic format, to the GSA PM or GSA CO
within 30 days from the end of the project.

5.3.2 Contractor Quality Control Requirements

The project is for performance based commercial services. The contractor shall develop and maintain a
quality process to ensure services are performed in accordance with commonly accepted commercial
practices and existing quality control systems throughout the life of the order.
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The contractor shall develop and implement procedures to identify, prevent and ensure non-recurrence of
defective services. However, the government reserves the right to perform inspections on services
provided to the extent deemed necessary to protect the government’s interests. The contractor must
control the quality of the services and deliverables provided in support of this task; the contractor must
maintain substantiating evidence that services conform to contract quality requirements and furnish such
information to the government if requested.

The contractor shall establish and maintain a complete Quality Control Plan (QCP) to ensure the services
are performed in accordance with PWS and commonly accepted commercial practices, throughout the life
of the project. The QCP shall include a Quality Control Matrix (QCM) that addresses all deliverables in
Section 5.1. The QCM shall reflect the method by which the Contractor shall meet the level of required
performance and quality reflected in Section 5.1.

The Contractor shall submit a Quality Control Plan (QCP) 15 days post contract award. If changes are
made after contract award, the Contractor shall submit a comprehensive written QCP with changes to the
CO within 5 working days after changes are made. The QCP shall reflect the quality approach of the
vendor as it applies to the key areas of the offeror's approach to the PWS.

Quality assurance is the responsibility of the Government. The Government shall evaluate the contractor's
performance under this contract in accordance with the QASP. This plan is primarily focused on what the
Government must do to ensure that the contractor has performed in accordance with the performance
standards. It defines how the performance standards will be applied, the frequency of surveillance, and the
minimum acceptable defect rate(s). Refer to Attachment 3 for the QASP.

5.4 Desired Skills and Knowledge
Refer to 5.5 Labor Categories

5.5 Man Hours/Labor Categories

The total estimated level of effort (LOE) as identified in Table 2 below is intended to be used for proposal
estimation/preparation. The awarded estimate for each labor category is considered a labor category
ceiling. The actual LOE required in performance of the contract may vary from the proposed estimate.
Contractor is not required to provide a crosswalk between their OASIS labor categories and the labor
categories included in this solicitation.

All personnel will be required to have and maintain at a minimum a SECRET level clearance. A monthly
listing of employees shall be submitted to the Contracting Officer and one copy to the Contracting Officer's
Representative. The listing must state continuing employees and new employees. The Government
reserves the right to request a copy of a resume at any time. The minimum standards of education and
experience shall be maintained throughout the term of the Contract.

5.5.1 For LABOR CATEGORY POSITION DESCRIPTIONS, see below:

e Senior Program Manager: Minimum of 10 years’ experience in program management of Electro-
Optics and radio frequency precision guided weapons test and evaluation on domestic and foreign
systems. The manager may be required to provide program management support to assist in the
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development, promulgation and execution of technical direction and policy guidance for the Center
for Countermeasures. The contractor may be required to provide assistance in the development
and execution of Inter-Service support agreements with all DoD Services. The contractor may be
required to support the development, submission and execution of an annual Center for
Countermeasures program budget. The contractor may be required to assist with coordinating
countermeasure/counter-countermeasure (CM/CCM) T&E reporting with the heads of the OSD
Components. The contractor may need to assist in the preparation of Director Operational Test and
Evaluation (DOT&E) reports for all matters relating to the Center for Countermeasures. These
reports will include, but are not limited to, reports on the Center’s mission execution, test analysis
and results, reports on Joint Service activity and the Center’s budget/program execution. The
contractor may be required to assist in the development of Cooperative Test and Evaluation
Memorandums of Understanding (MOUs) and Cooperative Test and Evaluation Project
Arrangements. The contractor may be required to assist in the planning for, scheduling and
execution of DOT&E sponsored meetings, conferences and symposiums. When required, act as
event coordinator and facilitator during the scheduled event activities. The senior program manager
Is required to lead a group of engineers, technicians, and computer personnel to develop electro-
optical and radio frequency instrumentation for the purposes of precision guided weapon testing
within a countermeasure and counter-countermeasures environment, and to collect and analyze
electro-optical and radio frequency data. The manager will be required to produce monthly
progress reports that include project fund expenditures, status, and possible issues and solutions.

Program Support Specialist: Requires a High School Diploma or equivalent. Preferred to have
an AA/2-year degree. Requires 3 to 5 years’ experience in program administration. Performs
numerous project management functions necessary to support program administration. Functions
include responsibility for the preparation of Project Plans, schedules, budget estimates, travel
requests, material ordering, and project status reports. Requires a thorough knowledge of project
management methods, and applicable DOD standards.

Computer Programmer: Baccalaureate in electrical, electronic engineering, computer sciences,
science, or mathematics and a minimum of 7 years of programming experience or 3 years of
scientific programming experience. Must be proficient in the use of LABVIEW, MATLAB, Excel and
Windows operating systems. The programmer should be familiar integrating electro-optical and
radio frequency test instrumentation within software controls environment, and be familiar with
processing techniques used to convert raw electro-optical and radio frequency data to engineering
units. The computer programmer shall exercises independent judgment, and produce integrated
hardware and software programs on complex test instrumentation for the collection and reduction
of electro-optical and radio frequency data and reduction. The computer engineer is required to
perform regression testing, and document programs.

Senior Electronics Engineer/Senior Physicist: Baccalaureate in electronics engineering,
electrical engineering, or physics with a minimum of ten years’ experience. The senior engineer
shall exercise independent judgment in performing engineer analysis of field test data on domestic
and foreign electro-optic or radio frequency precision guided weapon systems. The Senior
Electronics Engineer/Senior Physicist may conduct research into physical phenomena, develop
theories on observations and experiments on domestic and foreign electro-optic or radio frequency
precision guided weapon systems and associated countermeasures and counter-
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countermeasures. The Senior Electronics Engineer or Senior Physicist may be required to perform
field testing within the continental United States, be responsible for data collection and analysis of
collected data. This Senior Electronics Engineer/Senior Physicist will work directly with United
States Armed Services program manager for the design of test and analysis of the data.

Journeyman Electronics Engineer/Journeyman Physicist: Baccalaureate in electronics
engineering, electrical engineering, or physics with a minimum of three to ten years’ experience.
The journeyman electronic engineer/journeyman physicist would assist with design, development,
operations, maintenance and repair of electronic equipment/instrumentation, and electronic
equipment/instrumentation controls with minimal supervision. The journeyman electronics
engineer/senior physicist may assist senior engineer/senior physicist to conduct research into
physical phenomena, develop theories on observations and experiments on domestic and foreign
electro-optic or radio frequency precision guided weapon systems tested in a countermeasure and
counter-countermeasure environment. The journeyman electronics engineer/senior physicist may
be required to document test plans, test directives, and analysis reports. The journeyman
electronics engineer/senior physicist is required to document instrumentation integration block
diagrams, instrumentation control manuals, repair documentation, and how to operational manuals
on test items developed and currently operated, field testing within the continental United States,
and is responsible for the collection of test data.

Junior Electronics Engineer/Junior Physicist: Baccalaureate in electronics engineering,
electrical engineering, or physics with up to three years’ experience in the research, design,
development, operation, and repair of electronic test equipment/instrumentation. The junior
electronic engineer/junior physicist would assist more experienced engineers, technicians and/or
physicists in design, development, operations, maintenance and repair of electronic
equipment/instrumentation, and electronic equipment/instrumentation controls for field testing of
electro-optical and radio frequency precision guided weapons systems in a countermeasures and
counter-countermeasure environment. The duties include field testing and TDY travel and also
may include documenting repairs, preparing how to operational manuals, and collecting and
verifying data products.

Electronics Technician Maintenance I: The Electronics Technician Maintenance | applies basic
technical knowledge to perform simple or routine tasks following detailed instructions, performs
such tasks as replacing components, wiring circuits, repairing simple electronic equipment; and
collecting test data from instruments such as digital multi-meters, signal generators, semiconductor
testers, curve tracers, and oscilloscopes. This person will be required to operate complex test
instrumentation within an electro-optical and radio frequency precision guided weapons field tests
performed in a countermeasure and counter-countermeasure environment within the continental
United States. This person works under close supervision receiving technical guidance from
supervisor or higher-level engineers and technicians. Must have a high school diploma or
equivalent and preferably a minimum of 2 years of applicable or directly related work experience.
Requires a detailed understanding of electrical and electronic systems. such tasks as making
circuit analyses of existing systems, making system calculations to determine proper design
changes, troubleshooting electrical, electronic, and mechanical systems, and assesses complex
test instruments and techniques relating to test fixtures, control systems, and data acquisition
systems in support of chamber testing.
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e Electronics Technician Maintenance IlI: The Electronics Technician Maintenance Il applies basic
and some advanced technical knowledge to solve routine problems by interpreting manufacturers'
manuals or similar documents. Work requires familiarity with the interrelationships of circuits and
judgment in planning work sequence, in selecting tools, testing instruments, and is reviewed for
compliance with accepted practices. This technician will be required to operate, maintain, and
repair complex test instrumentation within an electro-optical and radio frequency precision guided
weapons field tests performed in a countermeasure and counter-countermeasure environment
within the continental United States. This technician works under immediate supervision and
achieves technical guidance, as required, from supervisor or higher-level engineer or technicians.
Must have a high school diploma or equivalent and preferably a minimum of 5 years of applicable
or directly related work experience. The Electronics Technician Maintenance Il requires detailed
understanding of electrical and electronic systems. such tasks as making circuit analyses of
existing systems, making system calculations to determine proper design changes, troubleshooting
electrical, electronic, and mechanical systems, and assesses complex test instruments and
techniques relating to test fixtures, control systems, and data acquisition systems in support of
chamber testing.

e Electronics Technician Maintenance llI: The Electronics Technician Maintenance Il applies
advanced technical knowledge to solve complex problems that typically cannot be solved solely by
referencing manufacturers' manuals or similar documents. Examples of such problems include
repairing, replacing, and incorporating test instrumentation within a complex electro-optical or radio
frequency test instrumentation used for precision guided weapon testing within a countermeasure
and counter-counter measure environment. Work typically requires an understanding of the
interrelationships of circuits, exercising independent judgment in performing such tasks as making
circuit analyses, calculating wave forms, and tracing relationships in signal flow, using complex test
instruments such as high frequency pulse generators, frequency synthesizers, distortion analyzers,
and complex computer control equipment. This technician will be required to operate, maintain,
and repair complex test instrumentation within an electro-optical and radio frequency precision
guided weapons field tests performed in a countermeasure and counter-countermeasure
environment within the continental United States. Work may be reviewed by supervisor for general
compliance with accepted practices. This position may provide technical guidance to lower level
technicians. Must have a high school diploma or equivalent and preferably a minimum of 7 years of
applicable or directly related work experience. Requires a detailed understanding of electrical and
electronic systems. such tasks as making circuit analyses of existing systems, making system
calculations to determine proper design changes, troubleshooting electrical, electronic, and
mechanical systems, and assesses complex test instruments and techniques relating to test
fixtures, control systems, and data acquisition systems in support of chamber testing.

e Senior Mechanical Engineer: MA/MS in Mechanical Engineering with at least ten years’
experience. The Senior Mechanical Engineer may work high-visibility or mission critical aspects of
a given program and performs all functional duties independently. A Senior Mechanical Engineer
may oversee the efforts of less senior staff and/or be responsible for the efforts of all staff assigned
to a specific job. The Senior Mechanical Engineer performs engineering duties in planning and
designing tools, engines, machines, and other mechanically functioning equipment. The Senior
Mechanical Engineer may oversee installation, operation, maintenance and repair of equipment.
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e Journeyman Mechanical Engineer: Baccalaureate in Mechanical Engineering with three to ten
years’ experience. The Journeyman Mechanical Engineer may assist on high-visibility or mission
critical aspects of a given program and performs all functional duties independently. A Journeyman
Mechanical Engineer may oversee the efforts of less senior staff and/or be responsible for the
efforts of all staff assigned to a specific job. The Journeyman Mechanical Engineer performs
engineering duties in planning and designing tools, engines, machines, and other mechanically
functioning equipment. The Journeyman Mechanical Engineer may assist or work independently
on the installation, operation, maintenance and repair of equipment.

e Junior Mechanical Engineer: Baccalaureate in Mechanical Engineering with up to three years’
experience. The Junior Mechanical Engineer performs functional duties under close supervision by
a more senior staff member. A Junior Mechanical Engineer may assist with the efforts of more
senior staff assigned to a specific job. A Junior Mechanical Engineer may perform engineering
duties in planning and designing tools, engines, machines, and other mechanically functioning
equipment or assist with the installation, operation, maintenance and repair of equipment.

e Subject Matter Expert (SME): A Subject Matter Expert is an individual whose qualifications and/or
particular expertise are exceptional and/or highly unique. Subject Matter Experts do not have
specific experience/education qualifications, but are typically identified as recognized Industry
leaders for a given area of expertise. Subject Matter Experts typically perform the following kinds of
functions: Initiates, supervises, and/or develops requirements from a project’s inception to
conclusion for complex to extremely complex programs; Provides strategic advice, technical
guidance and expertise to program and project staff; Provides detailed analysis, evaluation and
recommendations for improvements, optimization development, and/or maintenance efforts for
client-specific or mission critical challenges/issues; Consults with client to define need or problem
supervises studies and leads surveys to collect and analyze data to provide advice and
recommend solutions.

Note: The Contractor shall request a waiver if any individual proposed to be on Contractor's staff does not
meet the requirements. The waiver shall explain any unique work experience, education or other
credentials, which would serve to adequately substitute for required qualifications. Government shall
determine acceptable substitution of experience for education.

Note: The Contractor shall maintain a daily record of regular and overtime hours worked, specifying the
applicable delivery order number, expenditure order/worked orders, and labor categories. This weekly data
will be used to compile the contract required Monthly performance and cost reports.

5.5.2 Estimated Level of Effort (Total LOE)
Not a Guaranteed Minimum Labor Chart, Provided for proposal preparation purposes.

The labor rates proposed and awarded under the terms of this contract/project shall be applicable to work

performed anywhere in the contiguous US for all labor categories that are determined to be professional in

nature. For non-professional labor categories for which either the Davis Bacon Act or the Service Contract

Act (SCA) apply, the contractor shall pay at least the wages required by the prevailing wage rates as

applicable. The SCA Wage determination for the Government site is located at Appendix H. The wage
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determination for the Contractor’s location, if necessary, will be incorporated upon award.
All labor categories require a High School diploma or High School Equivalency certificate/degree.

NOTE: Proposed alternative solutions will be considered. If the offeror desires/chooses to propose
alternative solutions the offeror must provide the rationale explaining why they chose to deviate from the
proposed mix (labor category, hours or ODC to labor hour mix) so that it is clear that they understand the
requirement. Any deviation without supporting rationale may render your quote unacceptable as the
government may be unable to determine if the offeror sufficiently understands the task order requirements.
The Government considers 1,920 hours (excludes holidays) to be a full years labor for one individual. The
government may accept a quote containing a justified alternative level of effort solution as part of a best
value determination.

Labor shall be performed at the rate agreed to at the time of contract award for the base period (and option
periods, if applicable), and no additional rate increases shall be allowed after award. All awarded rates
shall be fully-burdened labor rates, and the rates shall not be subject to “finalized audited rates” by the
Defense Contract Management Agency (DCMA) or other third party auditor.

The awarded estimate for each labor category is considered a labor category ceiling. After award, the
contractor must not utilize and subsequently bill above each awarded labor category ceiling without a
written modification from the Contracting Officer. Within those labor category ceiling amounts, the
contractor must not independently decide which labor categories may be utilized and subsequently billed in
support of the client’s requirements without prior written approval from the client and GSA COR. Prior to
assigning any contractor employees to a labor category to perform work under the terms and conditions of
this requirement/PWS, the contractor must obtain the written approval of the client and GSA COR. The
contractor understands that neither the funded amount, ceiling value, nor the hours on the T&M task order,
IS a guarantee to the contractor. The total task order ceiling value may not be exceeded without a written
modification from the Contracting Officer.

The LOE provided by the government provides the categories of labor and estimates labor hours
associated with each category. This LOE estimate has been developed by the Government for use by the
offeror in development of a proposal. The LOE is provided so as to be clearly quantified and addressed in
the proposal. Any deviation without supporting rationale may render your quote unacceptable. The actual
LOE required in performance of the contract may vary from the proposed estimate. The awarded estimate
for each labor category is considered a labor category ceiling.

Table 2 Estimated Manhours By Labor Category

Labor Category Estimated Hours by Labor Category
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Base oyl 0Y2 0y3 ov4
Senior Program Manager 1,920 1,920 1,920 1,920 | 1,920
Program Support Specialist 1,920 1,920 1,920 1,920 | 1,920
Computer Programmer 1,920 1,920 1,920 1,920 | 1,920

Senior Electronics Engineer/Senior 1,920 1,920 1,920 1,920 | 1,920
Physicist

Journeyman Electronics 480 480 480 480 480
Engineer/Journeyman Physicist

Junior Electronics Engineer/Junior 480 480 480 480 480
Physicist

Electronic Technician Maintenance | | 480 480 480 480 480
Electronic Technician Maintenance Il | 480 480 480 480 480
Electronic Technician Maintenance Il | 480 480 480 480 480
Senior Mechanical Engineer 480 480 480 480 480
Journeyman Mechanical Engineer 480 480 480 480 480
Junior Mechanical Engineer 480 480 480 480 480
Subject Matter Expert 480 480 480 480 480
TOTAL 12,000 12,000 12,000 | 12,000 | 12,000

Work to be performed under this contract will be either at the Contractors facility, on-site at the Government
Facility or be performed at various test sites in which CCM operates. The Contractor shall perform assigned
projects at the Center sites specified in the assigned projects dependent on the nature of the task and the
work location will be specified in the project or project as needed. Occasions may arise where work
needing to be completed could be accomplished off-base. Each case will be approved by the COR to
determine if it is in the best interest of the Government. If projects require Contractor employees to travel
to an alternate site for performance, travel costs shall be identified at the time the project is made pursuant
to the terms of the contract. The government considers 1920 hours to be equivalent of one Full-time
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Equivalent Employee (FTEE) unit.

Note: The Contractor shall notify the Contracting Officer and GSA Project Manager (GSA COR), in writing,
whenever it has reason to believe that any Labor Category hours have met 75% of the proposed hours per
Option Period/CLIN.

5.6 PERSONNEL

5.6.1 Contractor Identification/Employee Guidelines

All Contractor employees shall be identified as such by wearing badges at all times while performing work
at this Government facility and when performing work for the Government under the scope of this contract
at other installations or non-Government sites to include attendance at meetings, seminars, etc. The
badges may be either affixed to clothing above the waist or be displayed from a chain or other mechanism
worn around the neck.

Contractor workspace onsite at the Government facility (office, laboratory, desk, etc.) shall contain a sign
signifying the space is occupied by “Contractor employee(s)” to ensure that Federal employees and the
public know that they are not Federal employees. Coordinate location of signs with the COR.

Contractor employees shall initially identify themselves by name and company affiliation when answering
the telephone, sending e-mails and fax, presenting briefings, conducting or attending meeting/seminars.

All Contractor correspondence (written, facsimile, and e-mail display) shall include their company name and
email signatures for contractor personnel shall clearly identify them as contractors and include their
company name.

All contract personnel attending meetings, answering Government telephones, and working in other
situations where their contractor status is not obvious to third parties are required to identify themselves as
such to avoid creating an impression in the minds of members of the public that they are Government
officials. They must also ensure that all documents or reports produced by contractors are suitably marked
as contractor products or that contractor participation is appropriately disclosed.

5.6.2 Contractor Employee Guidelines
Clause 52.203-13 Contractor Code of Business Ethics and Conduct, is incorporated at the Base contract
level and emphasized for this task order.

The CO may require dismissal from work of those employees which he/she deems incompetent, careless,
insubordinate, unsuitable or otherwise objectionable, or whose continued employment he/she deems
contrary to the public interest or inconsistent with the best interest of national security. The employee(s)
should be removed immediately and replaced with an employee(s) that can provide the same level of
service and approved by the CO, to ensure the labor category is similar or the same. The Contractor shall
not employ persons on this call order if such employees are identified to the Contractor by the CO or the
COR, as a potential threat to the health, safety, security, general well-being, or operational mission of the
installation and its population.
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5.6.3 Key Personnel
The following personnel are considered key personnel by the Government:

e Senior Program Manager

The Contractor shall provide a Program Manager who shall be responsible for the performance of the work
and who can sign contractual documents and with whom the Government Contracting Officer can perform
discussions associated with this requirement. The names of these persons and an alternate designee who
can act on behalf of the Program Manager’s absence shall be designated in writing to the CO upon contract
award. The Program Manager or alternate shall have full authority to act for the contractor on all contract
matters relating to daily operation of this contract. The Program Manager or alternate shall be available
between 9:00 a.m. and 5:00 p.m. Central Standard Time (CST), Monday thru Friday, except Federal
holidays.

5.6.2.1 Government Concurrence of Key Personnel Movement: The contractor agrees that key
personnel shall not be removed, reassigned, or replaced without Government concurrence and
shall be replaced by equally qualified personnel.

5.6.2.2 Temporary Key Personnel: A temporary replacement shall be assigned when Key Personnel are
unavailable for a continuous period expected to exceed one (1) workday or reassigned to different
work within the contract for a continuous period expected to exceed five (5) work day.

5.6.2.3 Government Notification of Key Personnel Replacement: The Contractor shall notify the CO, in
writing, at least two weeks in advance of replacing key personnel. The CO shall review the
qualifications of the replacement personnel prior to the Contractor making the final employment
commitment. All requests for approval of substitutions hereunder shall be in writing and provide a
detailed explanation of the circumstances necessitating the proposed substitution(s). The request
shall contain a complete resume for the proposed substitute, and any other information requested
by the CO to approve or disapprove the proposed substitution. The CO or authorized
representative will evaluate such requests and promptly notify the Contractor of the approval or
disapproval thereof in writing.

5.6.2.4 Replacement of Key Personnel: When during the performance of this contract, the Contractor
intends to replace any one of the key personnel, the Contractor shall make available to the
Government, upon request, the resume of the individual to fill the specified position to ascertain if
the minimum standards or higher set forth in the PWS are complied with and maintained.

5.7 Travel

Support of this requirement will include travel within the Contiguous United States (CONUS) and outside
CONUS (OCONUS). Travel shall be a cost reimbursable expense. The Government will pay up to the
rates specified in the Government Federal Travel Regulations (FTR) for travel destinations.

The below table includes an estimate (no guarantee) of travel based upon limited historical data.

Total Estimated Travel Costs (Base and Four Options):

Estimated Travel Costs
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Base Year

Option Year 1

Option Year 2

Option Year 3

Option Year 4

P len|en|n|en

Total Estimated Travel

Note: This information is provided for estimating purposes only, and is not guaranteed figures. These
dollar amounts represent the project travel ceiling amounts. All offerors shall include these specific amounts
in their proposals. Any deviations from the Government estimated travel costs listed above may render the
offeror's proposal unacceptable, and it may no longer be considered for award.

5.7.1  Travel Requirements

All travel shall be scheduled, to the greatest extent possible, at least two weeks in advance, and shall be
approved by the COR prior to making travel reservations. If travel is not approved in advance of the travel
taking place, the Government will not reimburse for the travel expenses. Emergency requirements shall be
defined/initiated and approved/validated by the COR. All travel shall be in accordance with the Federal
Travel Regulation (FTR) and all lodging shall be at or below allowable, published lodging rates for the
respective locality. The contractor is required to ensure good stewardship of travel funds, and shall seek
rates lower than the approved FTR lodging rates whenever possible. The contractor shall locate and utilize
the airport that will provide the lowest total cost of travel possible. The contractor is required to submit a
cost benefit analysis to support any travel prior to incurring travel expenses to the COR [this documentation
shall also be submitted with the contractor’s invoice]. Excessive travel costs shall not be allowed.

In the event lodging is not available at the published lodging rates (or below the published rates), the
contractor shall request approval by submitting a complete explanation of the circumstances in advance of
the travel dates, and the backup documentation from at least three hotels in the TDY location to
substantiate the unavailability claim form, directly to the COR. Travel charges over and above allowable
lodging rates and/or per diem without proper approval and support documentation from three lodging
facilities, shall be paid at the expense of the contractor. The contractor shall make every effort to save
Government dollars, to stay at hotels that are below the Government rate, negotiate the lowest airfares and
car rentals, and shall plan travel in as far advance as possible.

** NOTE: Travel shall be a direct reimbursed expense, at cost. Costs above and beyond the approved
rates, and costs that are unreasonable, shall not be reimbursed by the Government.

5.7.2 Contractor Travel
The contractor may be required to travel to White Sands Missile Range (WSMR), NM, other DoD

test/training ranges within CONUS or OCONUS as defined in a project or directed by the Government.
Contractor will be authorized travel expenses consistent with the substantive provisions of the Joint Federal
Travel Regulation (JFTR) and the limitation of funds specified in this contract. All travel requires
Government approval/authorization and notification to the COR. The Contractor shall be required to make
all travel arrangements to include transmitting clearances/visit requests, arranging for transportation,
lodging and any other necessary arrangements to meet the travel requirement in accordance with the
JFTR. The Contractor shall be expected to coordinate travel itineraries with CCM prior to making travel
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arrangements. No fee will be allowed for travel costs.

The Contractor shall be authorized travel expenses consistent with the provisions of FAR 31.205-46 Travel
Costs and the limitation of funds specified in this contract. The government may require contractor
employees to work extended hours while on travel. Travel Authorization Requests and Extended Work
Hour requests shall be made to the COR in advance of the travel start date for COR approval. Approval
must be received prior to commencement of travel by the Contractor.

5.7.3 Approval of Travel
Travel is subject to prior approval by the Government, specifically the COR through the Consent to

Purchase (CTP) process defined later in this PWS. The vendor will make every effort to make requests a
minimum of 2 -weeks prior to travel and will provide an estimate of travel costs as part of the request.

After travel is incurred, documentation/receipts are required for invoicing. See Section 7. 3 for further
details regarding invoicing for travel.

The COR shall approve travel (in writing on the CTP form) valued below $5,000.00 per trip. The GSA CO
shall approve all travel expenses in excess of $5,000.00.

5.7.4 Trip Reports
If requested by the government, the Contractor shall submit a trip report within 5 working days after
completion of travel. The contractor shall submit Trip Reports when submitting monthly invoices after
completion of a when requested by Government COR. Trip reports shall be uploaded into ITSS once a
month when invoices are uploaded.
The Trip Report shall include the following information:

* Personnel traveled

« Dates of travel

« Destination(s)

* Purpose of Trip; contract effort supported and Task Order ID number; Government Agency

supported (if

applicable), explain the benefits of the travel to the Government.

+ Actual Trip Costs

« Approval Authority

« Summary of events

5.8 Materials/Hardware/ODCs and Ancillary Supplies and/or Services

The below table includes an estimate (no guarantee) of material/hardware/ODCs and Ancillary costs based
upon limited historical data. Material/Hardware/ODC amounts are subject to change. The Government
reserves the right to change the actual awarded Material/Hardware/ODC amounts.

Total Estimated Material/Hardware/ODCs and Ancillary Costs (Base and Four Options):

Other Direct Costs (ODCs)

Base Year $ B-4 I
Option Year 1 $ B-4 IR
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Option Year 2

Option Year 3

Option Year 4
Total Other Direct Costs

A |h | B

Note: This information is provided for estimating purposes only, and is not guaranteed figures. These
dollar amounts represent the project material ceiling amounts. All offerors shall include these specific
amounts in their proposals unless ration ale for any proposed deviations from this amount are provided.
Any deviation without supporting rationale may render your proposal unacceptable as the Government may
be unable to determine if the offeror sufficiently understands the task order requirements. Any deviations
from the Government estimated travel costs listed above may render the offeror's proposal unacceptable,
and it may no longer be considered for award.

The Contractor shall have a Government Approved Purchasing System in accordance with FAR Part 44 to
be eligible for award. (1) Offerors must provide verification from a cognizant audit agency that their
accounting system had been audited and deemed adequate for determining applicable costs to the contract
the price offering is based upon; such as, an approved DCAA audit report. (2) Offerors must provide a
statement of compliance with the CTP procedures and the FAR, GSAR and client agency regulatory
requirements if awarded this order, and (3) Offerors must provide documentation from the cognizant
agency that the Contractor has a Government Approved Purchasing System.

Whenever possible, ODCs or materials required supporting a T&M project on an order shall be procured
via what is known as a FAR 51 Deviation acquisition. If items are not available under an active Federal
Supply Schedule (FSS) contract, the contractor shall provide evidence of this fact in their CTP package. If
this occurs, and items may not be available under the terms of a FAR 51 Deviation, the procurement of
ODCs will be made on an “open market” basis.

5.8.1 Methods of Material/ODC Procurement

Consent To Purchase Procedures for Other Direct Cost

For sole source ODC'’s over $250,000, the Consent to Purchase (CTP) package including
adequate justification supporting sole source or brand name specific restrictions must be
provided to the COR and then to the GSA CO for approval prior to purchase. The CO will
require that the awardee provide adequate support for the pricing. This may include historical data
or historical sales data including company/date of order/quantity/unit price/descriptive info
matching the requirement, etc. to support the reasonableness of the price.

All other ODC’s must be approved by the COR via writing prior to purchase and that approval
along with supporting documentation must be uploaded with the invoice. The GSA Contracting
Officer will audit this CTP documentation for sufficiency.

5.8.2 Applicable FAR 51 Deviation Contract Clause:

FAR 52.251-1 - Government Supply Sources (Apr 2012) is already incorporated by reference in the base
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GSA contract.

FAR 51 Deviation Procurement Processes: ODC'’s may be procured under the Federal Acquisition
Regulation (FAR) 51 Use of Government Sources by Contractors, the GSA Contractor Officer written
determination, and in accordance with FAR Clause 52.251-1 Government Supply Sources.  Under the
FAR 51 authorization, the awarded contractor will receive authorization from the Contracting Officer via
letter to acquire the equipment/supplies that are ancillary in nature, yet integral to the overall requirement.
The prime contractor shall follow the parameters set forth within the authorization letter provided by the
Contracting Officer, and as described below for procuring ODC's. Vesting of title for supplies purchased
under the FAR 51 authorization shall be owned by the Government.

As a user of this authority, the awarded contractor must comply with the following:

a. Follow any applicable FSS ordering procedures in addition to procedures outlined in FAR 8.405-
1(d)(2)&(3), FAR 51, agency supplements, and other applicable statues and regulations

b. Per 8.404(d), must maintain documentation that the price reductions were requested and document
outcome of request.

c. In the event of any inconsistency between the terms and conditions of an order and those of their FSS
contract, the terms and conditions of their FSS contract will govern

d. Pass through supplies and/or services at the Schedule contract price (or lower) with no
fee/surcharge/markup. If supplies and/or services are provided by the selling contractor at lower than the
contract price, the savings must be passed on to the government by charging the ordering activity
accordingly.

e. Ensure that the products and/or services procured under the FAR 51 procedures are ancillary to the
overall project

f. Provide a written copy of the authorization from the ordering activity with each applicable order
g. Ensure that the Schedule contract number is on each order
h. Remit full payment to the selling contractor prior to invoicing the ordering activity

I. Not issue any orders under the FAR 51 deviation authority to their own firm(s), subsidiary(s),
subcontractors or teaming partners

J. Ensure that the selling FSS contractor includes on each invoice the following information which can be
obtained from the official GSA FAR 51 Deviation Authorization Letter: “in care of GSA under written
authorization from dated

5.8.3 Additional Considerations

5.8.3.1 Warranty Service - The standard commercial warranties shall apply per the terms and conditions
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of the contract/project. Documentation should detail who is responsible for resolving such warranty issues
as who should the government contact and when; who will come in and correct the problem; and how will

compensation be made within the team.

5.8.3.2 Green/Sustainable Procurement Practices/Requirements:

5.8.3.2.1 Sustainability Requirements

In accordance with FAR 23.103, “Sustainable Acquisitions,” Federal agencies shall advance sustainable
acquisition by ensuring that 95 percent of new contract actions for the supply of products and for the
acquisition of services (including construction) require that the products are— (1) Energy-efficient
(ENERGY STAR® or Federal Energy Management Program (FEMP)-designated);(2) Water-efficient; (3)
Biobased; (4) Environmentally preferable (e.g., EPEAT-registered, or non-toxic or less toxic alternatives);
(5) Non-ozone depleting; or (6) Made with recovered materials. And, that the required products in the
contract actions for services include products that are— (1) Delivered to the Government during
performance; (2) Acquired by the contractor for use in performing services at a Federally-controlled facility;
or (3) Furnished by the contractor for use by the Government.

The purpose of the statutes and executive orders is to create, demonstrate the viability of, and sustain
markets for green products and services. Green purchasing requirements apply to direct purchase of
products by the Government, products supplied or used in the performance of a Government contract,
micro-purchases, simplified acquisitions, and the purchases of commercial items. Below is a chart
representing the elements of FAR Part 23 that apply to this PWS requirements defined in this PWS. If for
any reason the Government has failed to identify an applicable requirement in the chart below, the
contractor shall notify the Government immediate and a modification to the PWS clauses and the chart
below shall be completed. The contractor shall comply with the Executive Orders, and applicable
Laws/official “Acts” and Government timelines that are enacted/in place at the time of contract award,

without exception.

Applicable/Not

(EPA) designated recycled content
products (Eight EPA categories are:
vehicles, construction,
transportation, parks and recreation,
non-paper office products, paper
and miscellaneous products (e.g.,
awards, bike racks, industrial drums,
signage, sorbents, plagues, etc.)

Conservation and Recovery Act
section 6002, Executive Order (E.O.)
13423 and 13514; FAR 52.223-17;
www.epa.gov/cpg

Designated Sustainable Reference Materials Applicable to

Procurement Categories PWS
Requirements

Environmental Protection Agency FAR 11.002(d), Resource Applicable

Information technology related
Energy Star® energy products (e.g.,
fluorescent lamps, exit signs,
transformers, etc.)

FAR 11.002(d), FAR 23.204, FAR
52.223-15, Energy Independence and
Security Act of 2007
http://www.energystar.gov

Not Applicable

Federal Energy Management
Program (FEMP) designated energy

FAR 11.002(d), E.O.s 13423, 13514,
and 13221, http://www.energystar.gov

Applicable
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designated biobased/bio-preferred
products (examples of USDA
designations: Mobile equipment
hydraulic fluids, Urethane roof
coatings, Water tank coatings,
Diesel fuel additives, Penetrating
lubricants, Bedding, bed linens,
towels, sorbents, hand cleaners and
sanitizers, adhesives/mastic
removers, composite panels, etc.)

52.223-2, Farm Security and Rural
Investment Act of 2002 section 9002,
E.O. 13423;
http://www.usda.gov/biopreferred

ID07170054
efficient low standby power
products
Department of Agriculture FAR 11.002(d), FAR 52.223-1, FAR Applicable

Environmentally preferable products
(e.g., green cleaning products,
cafeteriaware (biobased disposable
plates, forks, etc., furniture,
electronic office equipment, green
meetings and conference services,
etc.)

FAR 11.002(d), E.O.s 13423 and
13514;
WwWw.epa.gov/epp

Not Applicable

Electronic Product Environmental
Assessment Tool (EPEAT)
registered products

FAR 11.002(d), E.O. 13423 and 13514,
FAR 52.223-16 (for EPEAT bronze
registered products or higher) or Alt | for
purchasing EPEAT silver rated products
or higher; For more information about
the standards: http://www.epeat.net

Not Applicable

Il as applicable).

Water-efficient products FAR 11.002(d); E.O. 13514 Section 2 Applicable
Non-ozone-depleting substances FAR 11.002(d); E.O. 13514 Applicable
(e.g., refrigeration, foam blowing www.epa.gov/ozone/snap/lists/index.

agents, sterilants, aerosols, html

adhesives, etc.)

Non or low toxic or hazardous FAR 11.002(d), FAR 52.223-17 Applicable
constituents

Printed or Copied Double Sided on FAR 4.303, FAR 11.303, FAR 52.204-4 | Applicable
Recycled Paper (All deliverables

shall be submitted electronically to

the Government, no paper copies

necessary)

Pollution Prevention FAR 23.1005, FAR 52.223-5 (Alt | or Alt | Applicable

6.0 Order Requirements Information

6.1 Type of Task
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This is a performance based, commercial project issued in accordance with FAR Subpart 16.6 Time and
Materials (T&M), and other applicable agency-specific regulatory supplements. The Contractor shall
provide a single rate for each labor category which will be charged no matter if the prime Contractor or a
Subcontractor is to perform the work. This T&M project will be an incrementally funded award using OASIS.

6.2 CLIN Structure
The CLIN structure for each Option Year/Period will be as follows:

CLIN SUPPLIES OR SERVICES
XXXX Labor, Materials/ODC'’s, Travel (T&M)
XXXX Oasis Contract Access Fee (CAF) (Cost Reimbursable)

6.3 North American Industry Classification System Code (NAICS)

The applicable NAICS Code is 541712, Research and Development in the Physical, Engineering, and Life
Sciences (except Bio-technology). The size standard is 500 employees. To be eligible for award, the
contractor shall have this NAICS on their SAM.GOV registration.

6.4 Period of Performance (POP) and FAR Clauses in Full Text or by Reference
The POP for this task order is for a one (1) year base period + four (4) one year option periods. Period of
Performance Start Date is estimated to begin September 26, 2018.

The following FAR clauses pertain to the task order, and are incorporated herein by reference and by full
text:

6.4.1 Evaluation of Options: Options shall be evaluated in accordance with the provision (as included
herein) at FAR 52.212-2(b), Evaluation — Commercial ltems.

6.4.2 FAR Clause 52.217-8 Option to Extend Services (NOV 1999): The Government may require
continued performance of any services within the limits and at the rates specified in the contract. These
rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary of
Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to
the Contractor within thirty (30) calendar days prior to the expiration of the contract. (Incorporated by Full-
text)

6.4.3 FAR Clause 52.217-9 Option to Extend the Term of the Contract (Mar 2000): The Government
may extend the term of this contract by written notice to the Contractor at least 1 day prior to the
expiration of the current period of performance provided that the Government gives the Contractor
a preliminary written notice of its intent to extend at least 60 days before the contract expires. The
preliminary notice does not commit the Government to an extension.

If the Government exercises this option, the extended contract shall be considered to include this option
clause.

The total duration of this contract, including the exercise of any options under this clause, shall not exceed
5 years and 6 months.

6.4.4 GSAR 552.217-71 Notice Regarding Option(s) (NOV 1992): The General Services Administration
(GSA) has included an option to extend the term of this contract in order to demonstrate the value it places
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on quality performance by providing a mechanism for continuing a contractual relationship with a
successful Offeror that performs at a level which meets or exceeds GSA’s quality performance
expectations as communicated to the Contractor, in writing, by the Contracting Officer or designated
representative. When deciding whether to exercise the option, the Contracting Officer will consider the
quality of the Contractor’s past performance under this contract in accordance with 48 CFR 517.207.

6.5 Performance Specifics

6.5.1 Performance Location

The primary location for work performed under this contract shall be the Contractor’s testing facilities.
Occasionally, Contractor personnel shall be required to travel and perform work at U.S. Army White Sands
Missile Range (WSMR), New Mexico or other CONUS and OCONUS locations. The WSMR main gate is
located about 30 miles from Las Cruces and about 50 miles from El Paso, TX.

Contractor personnel shall not report to Government facilities to work nor remain at the work locations any
time the Government is unexpectedly required to close their offices. The contractor shall not be
compensated for these Government closures. The contractor is responsible for all notification of their
contractor staff during times of closure.

6.5.2 Performance Time/Days

The Contractor is responsible for providing services 8 hours per day, 40 hours per week Monday thru
Friday except Federal holidays or when the Government facility is closed due to local or national
emergencies, administrative closings, or similar Government directed facility closings. However, operations
or work performed at government facilities may take place under an Alternative Work Schedule /
Compressed Work Schedule.

The workdays must include the core hours of 0900 to 1500. At government request, contractor employees
may be required to work extended hours.

The Center operates on a 9 day/80 hour work schedule with the second Friday being the scheduled day off.
Monday through Thursday, from 7:00 am to 4:30 pm (local time) except for Federal Holidays, the working
Friday hours are from 7:00 am to 3:30 pm (local time) except for Federal Holidays. A one-half hour (30
min.) lunch period will be taken between the hours of 11:00am and 1:00pm. Deliveries will be accepted on
regular scheduled workdays between 7:00 am and 4:30 pm (local time).

6.5.3 Extended Work Week (EWW) Process

Any extended work week request must be approved (at a minimum of 24 hours in advance) in writing by
the COR. The request must be accompanied by the Government POC approval with justification to the
COR in advance. Extended hours will be approved on a case by case basis for a specific period of time for
specific contractor personnel.

6.5.4 Telework

Telework may be allowable on a limited case by case basis and request must be approved in writing by the
COR in advance (at a minimum of 24 hours in advance). The request must include justification, specified
time period, Government COR concurrence, location and contact information. A copy of Contractor's
Telework policy along with a detailed description of how the employee's work hours will be monitored must
accompany request.
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6.5.5 Observed Federal Holidays
The following Federal holidays are observed by the Government and affect the contractor’s ability to access
Government's facilities or Government personnel:

New Year's Day: January 1st

Martin Luther King's Birthday: 3 Monday in January

President’s Day: 3@ Monday in February

Memorial Day: Last Monday in May

Independence Day: July 4t

Labor Day: 1st Monday in September

Columbus Day: 21 Monday in October

Veterans Day: November 11t

Thanksgiving Day: 4t Thursday in November

Christmas: December 25t (and possibly the day after or before, depending on an executive order)

NOTE: The contractor shall not direct bill for holidays, sick days, vacation, etc., these costs are included in
the FULLY BURDENED T&M task order rates.

In addition to the days designated as holidays, the Government may also observe the following days:
1. Any day designated by Federal Statute; Executive Order; or President’s Proclamation

Notwithstanding holidays and Government closures, the Contractor shall perform in accordance with the
terms established in OASIS and this project.

6.5.6 Productive Labor Hours

For purposes of this order and specific services, the Government will pay only

for productive direct labor hours, which are those hours expended by contractor personnel in performing
work under the scope of this order. This does not include sick leave, vacation leave, holidays, jury duty,
military leave, or any other kind of administrative leave.

“Direct labor hours” are those productive hours expended by Contractor personnel in performing work
under this contract that are charged as direct labor under the Contractor’s established accounting policy
and procedures. The term does not include sick leave, vacation, holiday leave, military leave, or any type
of administrative leave but does include direct labor hours provided under level-of-effort subcontracts.

The estimated hours assigned to each labor category in the awarded price schedule may vary as GSA and
the contractor mutually agree, but in no case will the variance result in an increase to the total not-to-
exceed price of the contract as awarded.

If personnel have to obtain a background check prior to being able to perform under the terms of the order,
the vendor is not permitted to bill (in the case of a T&M or an FFP/FFP LOE/Cost Reimbursable or other
order type) until the contractor’s personnel are fully able to perform the requirements of the PWS.
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6.6 Training of Contractor Personnel
The Government, as defined in specific projects, may require training for Contractor employees.

Agency/Government peculiar training will be provided by the Center. Training that is required by the project
and obtainable through commercial resources will be reimbursed at the Government's expense. Such
training requirements will be coordinated through and approved by the COR prior to scheduling training.
Contractor is responsible for ensuring that employees meet all applicable minimum qualifications specified.
Training required to meet specified qualifications will be at the Contractor's expense.

6.6.1 Operations Security (OPSEC) Training: All Contractor employees, to include subcontractor
employees, requiring access to Army installations, facilities and controlled access areas shall complete four
(4) OPSEC classes: OPSEC 1301 Fundamentals; OPSEC Awareness for Military Members, DOD
Employees, and Contractors; Social Media and Operations Security Training; and Social Networking. In
addition all Contractor, and subcontractor employees will be required to complete the Threat Awareness
Reporting Program (TARP) training for all contractors with security clearances. These shall be completed
within 15 calendar days after contract start date. The Contractor shall submit certificates of completion for
each affected Contractor employee and subcontractor employee to the COR within 15 calendar days after
completion through electronic email. These courses are available online at the following websites:

= http://cdsetrain.dtic.mil/lopsec/index.htm
OPSEC 1301 OPSEC Fundamentals (4 Hours)
http://cdsetrain.dtic.mil/opsec/index.htm

= OPSEC Awareness for Military Members, DOD Employees, and Contractors (45

minutes)
-http://1A.SIGNAL.ARMY .MIL/SMS.ASP

= (Social Media and Operations Security Training)
http://iase.disa.mil/eta/sns_v1/sn/launchPage.htm (Social Networking)

6.6.2 Antiterrorism Level | Training: All Contractor employees, to include subcontractor employees,
requiring access to Army installations, facilities, and controlled-access areas shall complete AT
Level I awareness training within 30 calendar days after contract start date or effective date of
incorporation of this requirement into the contract, whichever is applicable. The Contractor shall
submit certificates of completion for each affected Contractor employee and subcontractor
employee, to the COR and the CO through electronic email within 15 calendar days after
completion of training by all employees and subcontractor personnel. AT Level | awareness
training is available at the following website:
https://[COdirect.jten.mil/Atlas2/faces/page/login/Login.seam.

6.6.3 IWATCH Training: The Contractor and all associated subcontractors shall brief all employees on
the local IWATCH program (training standards provided by the requiring activity antiterrorism
officer). This locally developed training will be used to inform employees of the types of behavior to
watch for and instruct employees to report suspicious activity to the COR. This training shall be
completed within 15 calendar days after contract start date and the certificates of completion
submitted to the COR through electronic email within 15 calendar days after completion. New
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employees shall complete training and submit results to the COR before commencing work under
the contract.

6.7 Government Property

6.7.1 For this contract/project, Government property matters shall follow the same policies and procedures
for Government Property under FAR Part 45, Government Property and other applicable agency specific
regulatory supplements.

Unless otherwise specified, the Contractor shall provide all office equipment, materials, labor, ancillary
products/services, and consumable supplies at the Contractor’s sole and exclusive expense, including
computers/workstations used in daily operation in support of this contract/project.

Government Furnished Property shall be provided in accordance with Attachment 1 of this PWS, titled
Government Furnished Property, Equipment and Services. A Government Property Management Plan shall
be active, current and in force at all times during the performance period of this task. See the incorporated
Government Property Clause (FAR Part 45) for additional requirements.

6.8 Government Supplied Equipment/Services

6.8.1 Contractor personnel may be authorized to utilize and operate government-owned vehicles, GSA
fleet vehicles, and government-owned material handling equipment (MHE) (e.g. fork lifts)

at their duty site under the following conditions:

e The vehicles and equipment are used for official purposes only and solely in the performance of
contract efforts. The contractor's use of such vehicles shall be in compliance with FAR 52.251-

2 and DFARS 252.251-7001 which are incorporated into this contract.

e The contractor shall provide evidence of the proper licensing, training documentation, etc, to the
government before such operation shall be authorized, and the Contractor shall comply with all lo
cal policies and procedures regarding such operation.

e The motor vehicles shall not be used for transportation between residences and place of
employment. Residence is defined to include temporary lodging such as hotels.

e The contractor shall be financially responsible for negligent damage to a vehicle or MHE.

If the contractor is held responsible for damages, the contractor shall be charged all costs for
removing and repairing the vehicle. If the vehicle is damaged beyond economical repair, all costs
shall be charged to the contractor, including fair market value of the vehicle less any salvage
value.

e The contractor shall provide evidence that motor vehicle liability insurance has been obtained
covering bodily injury and property damage, protecting the contractor and the Government
against third-party claims arising from the ownership, maintenance, or use of a vehicle.

The costs associated with the operation of Government vehicles (licensing, training, insurance) shall be at
the contractor's expense.

6.9 Contractor Acquired Government Furnished Property — Not Applicable

6.10  Security
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Homeland Security Presidential Directive-12 (HSPD-12): Homeland Security Presidential Directive 12
(HSPD-12) was issued to implement the policy of the United States to enhance security, increase
Government efficiency, reduce identity fraud, and protect personal privacy by establishing a mandatory,
Government-wide standard for secure and reliable forms of identification issued by the Federal
Government to its employees and contractors (including contractor employees). Under this directive, the
heads of executive departments and agencies are required to implement programs to ensure that
identification issued by their departments and agencies to Federal employees and contractors meets the
Standard. This policy can be found at the following website:

http://www.whitehouse.gov/news/releases/2004/08/20040827-8.html .

In performance of services under this task, contractor shall insure all its personnel who require physical
access to federally controlled facilities and access to federally controlled information systems by 27
October 2007, have been issued identification in compliance with HSPD-12 policy. In their solicitation
response packages, offeror’s shall confirm they will comply with the government client’s identification
procedure that is implementing HSPD-12 policy. The Security/Identification point of contact for the client
agency that is responsible for implementing their HSPD-12 compliant policy is:

POC Name Kenneth Quade

Office Symbol CCM

Address Bldg 1407

City, State, Zip WSMR, NM, 88002

Email address kenneth.d.quade.civ@mail.mil
Telephone Number 575.678.7255

FAX 575.678.7229

All costs associated with obtaining necessary clearances shall be borne by the contractor.

When a Contractor or their Subcontractors are required to have physical access to a Federal controlled
facility or access to a Federal information system, the Contractor shall comply with agency personal identity
verification procedures in projects that implement Homeland Security Presidential Directives-12 (HSPD-12).

Federal Information Security Management Act (FISMA) of 2014 Compliance:

FISMA compliance is access through annual accreditation and certification as required by Department of
Defense Information Assurance Certification and Accreditation Process (DIACAP) governed by Department
of Defense Instruction 8510.01, dated March 12, 2014.

Note: This requirement must be met on any procurement, IT, PS, etc., where the Contractor shall have
access to government electronic information. In order to satisfy this requirement, GSA requires the FISMA
point of contact for the client agency that is responsible for maintaining their annual FISMA accreditation
and certification:

Agency official for FISMA compliance below:
POC - Name Ruben Vidal, CISSP
Office Symbol CCM
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Address Bldg 1407 MLK Ave
City, State, Zip \WSMR, NM, 88002
Telephone # 575.678.7288
beFax # 575.628.7229
Email ruben.r.vidal.civ@mail. mil

6.10.1 Tailored Security Requirements

All personnel will be required to have and maintain at a minimum a SECRET level clearance.

Only those Contractors that meet the required security clearance levels are eligible to compete for this
project.

In general, all necessary facility and employee security clearances shall be at the expense of the
Contractor. In some cases, Government offices that conduct background investigations do not have a
means for accepting direct compensation from Contractors and instead charge customer agencies for the
background investigations. In these cases, the Contractor shall be flexible in establishing ways of
reimbursing the Government for these expenses.

The contractor shall have a facility clearance at the SECRET level with No safeguarding capability. All
personnel working this effort will be required to maintain a SECRET clearance unless specifically waived. .
Contractor may have access to COMSEC material/equipment which will be required in the performance of
this contract. Contractors requiring access to Classified COMSEC Material within a Government facility are
subject to the Department of the Army Cryptographic Access Program (DACAP) IAW, AR 380-40. For
access to COMSEC on site, a visit request is required and the visit request should indicate COMSEC
briefing and date. Approval by the Government Task Leader (COR/CM OR COTR) is required prior to
granting COMSEC access to a subcontractor.

Contractor shall have access to FOR OFFICAL USE ONLY (FOUO) and shall be handled IAW AR 25-55.
In performing this contract Contractors will have access to classified material ONLY at another Government
or Contractor facility as directed by the Government Task Leader (COR/CM OR COTR ). Contractor may
be required to access Security Classification guides (SCG) which may be located at the following site:
https://www.dtic.mil. Contractor may be required to have access to classified information outside U.S.
Locations include but not limited to Iraq, Afghanistan, Kuwait, Japan, Germany, France, Italy, England,
COrea, Australia, Guam, Alaska, and Hawaii upon approval from COR/CM OR COTR. Contractor shall
have access to Army Regulations, the contractor can go to the following website for Defense Technical
Information Center (DTIC) and register for Scientific and Technical Information Services. All contractors
should have access to DTIC: https://www.dtic.mil. Contractor personnel performing Information
Technology (IT) sensitive duties on site may be required an investigation, IAW AR 25-2.

Clearance: All contractors/subcontractors supporting this effort must be U.S. citizens. When a clearance is
required, the contractor must obtain and maintain a minimum of a Secret Clearance. The Contractor shall
ensure that all employees or subcontractor employees, who have worked on the installation during the
contract performance period, be given a clearance form for completion prior to the employee’s final
departure from the Center. The clearance form identifies the various entities, organizations, and services
available at White Sands Missile Range where an authorized individual's signature may be required. Itis
the Contractor’s responsibility to clearly identify the appropriate designated areas that each employee must
clear. Clearance requirements will vary for residents of White Sands Missile Range and non-residents.
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The clearance form shall be reviewed and approved by the Contracting Officer or the COR prior to the
departing employee obtaining required authorized signatures. The completed copy shall be delivered to
the COR for final review, approval, and filing.

Visit Request: All visit requests shall go to the COR for coordination.

Contractors with valid U.S. Government contracts will be allowed to hire non-U.S. citizens to work or visit
the Center during the duration of the contract under the following conditions: A list of foreign national
employees must be provided to the Contracting Office and the Center at least five (5) working days prior to
arrival on post. The list will contain name, nationality, green card “A” numbers, social security number, date
of birth, driver license number and state where issued. The Contractor shall also list the date(s) foreign
nationals will be on post. If a sensitive test or visit is scheduled during the dates provided, the Contracting
Office will inform the Contractor where the work/visit may take place. Contracting Office will forward the list
to the Counterintelligence and Law Enforcement and Security Offices for verification. Employees will not
be allowed on post until verification process is complete. Once verification has been received, the COR is
responsible to provide the Protocol Office the following information for badge preparation: name, Company
and POC. The COR is also responsible to pick-up the badges and holders, issue them to the visitor and
return them at the end of the visit.

Out Processing: All out processing shall go to the COR for coordination.
Training: All training MUST be completed as directed in the PWS and submitted to the COR.

Badges: Contractor employees must report to ID & Registration to obtain temporary or permanent badges.
The prime Contractor is responsible for security badges and/or protective equipment issued to his
employees and/or employees of his subcontractor(s). A designated representative (being an officer or
supervisor of the prime Contractor) shall co-sign for each individual when obtaining the required item(s).
Additionally, the Contractor shall provide to the Contracting Officer a list of employees needing
equipment/badges under the awarded contract prior to initiation of work. At contract completion the
Contractor shall be required to submit, to the Contracting Officer with his final billing, a “certificate of return”
for all equipment/badges from the cognizant office(s) before approval for final payment will be considered.

6.10.1.1 Access and general protection/security policy and procedures

This standard language is for contractor employees with an area of performance within Army controlled
installation, facility, or area. Contractor and all associated sub-contractors employees shall provide all
information required for background checks to meet installation access requirements to be accomplished
by installation Provost Marshal Office, Director of Emergency Services or Security Office. Contractor
workforce must comply with all personal identity verification requirements (FAR clause 52.204-9, Personal
Identity Verification of Contractor Personnel) as directed by DOD, HQDA and/or local policy. In addition to
the changes otherwise authorized by the changes clause of this contract, should the Force Protection
Condition (FPCON) at any individual facility or installation change, the Government may require changes in
contractor security matters or processes.

6.10.1.2 For contractors requiring Common Access Card (CAC)

Before CAC issuance, the contractor employee requires, at a minimum, a favorably adjudicated National
Agency Check with Inquiries (NACI) or an equivalent or higher investigation in accordance with Army
Directive 2014-05. The contractor employee will be issued a CAC only if duties involve one of the
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following: (1) Both physical access to a DoD facility and access, via logon, to DoD networks on-site or
remotely; (2) Remote access, via logon, to a DoD network using DoD-approved remote access procedures;
or (3) Physical access to multiple DoD facilities or multiple non-DoD Federally controlled facilities on behalf
of the DoD on a recurring basis for a period of 6 months or more. At the discretion of the sponsoring
activity, an initial CAC may be issued based on a favorable review of the FBI fingerprint check and a
successfully scheduled NACI at the Office of Personnel Management.

6.10.1.3 Facility Clearance Level

A facility clearance level (FCL) is when a Contractor’s facility is eligible for access to classified information
at the Confidential or Secret level. The FCL includes the execution of a Department of Defense (DoD)
Security Agreement (DD Form 441, DD Form 441-1) and Certificate Pertaining to Foreign Interests (SF
328).

Under the terms of a FCL agreement, the Government agrees to issue the FCL and inform the Contractor
as to the security classification of information to which the Contractor shall have access. The Contractor, in
turn, agrees to abide by the security requirements set forth in the National Industrial Security Program
Operating Manual, commonly referred to as the NISPOM. A clearance of Secret is required for this facility.

6.11  Other Requirements
6.11.1 Fire Protection Inspection
The Contractor shall adhere to WSMR and Center fire protection requirements.

The Government will provide fire protection to the Contractor's property to the extent required to preclude
damage to property of the Government. The work will be performed at government owned and operated
facilities. No separate contractor facilities are anticipated.

The Contractor's area is subject to frequent fire safety inspections by the Fire and Emergency Services
(FES). All deficiencies noted shall be promptly corrected within 48 clock-hours or time determined by FES.
The Contractor shall be liable for all damages and injuries resulting from his/her negligence, refer to FAR
clause52.237-2 “Protection of Government Buildings, Equipment, and Vegetation in Section I.

6.11.2 Safety and Accident Prevention

During performance of work under this contract, on premises that are under direct control of the
Government, the Contractor shall: (1) conform to all safety rules and requirements issued by the Center
Safety Office and in effect at time of award of contract; and (2) take such additional precautions as the
Contracting Officer may reasonably require for safety and accident prevention.

The Contractor shall take all reasonable steps and precautions to prevent accidents and preserve and
protect personnel and property. Any violations of established safety and accident prevention rules and
regulations, unless promptly corrected, will be grounds for termination of this contract pursuant to the
"Default" provisions.

6.11.3 Salvage and Excess Material

Any material removed from Government structures or property, which is not scheduled to be reused, and
which had salvage value shall be turned in to the Center for salvage. Contractor shall segregate ferrous
and nonferrous materials. Turn-in of salvage material shall be on a monthly basis and shall be coordinated
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with the Center.

Excess materials and supplies which are not being utilized in the performance of this contract, and which
are in new or usable condition, shall be turned in to the Center for possible re-issue. Turn-in of excess
material and supplies shall be on a monthly basis and shall be coordinated with the Center.

6.12  Special Terms and Conditions/Requirements

6.12.1 508 Compliance

The Industry Partner shall support the Government in its compliance with Section 508 throughout the
development and implementation of the work to be performed. Section 508 of the Rehabilitation Act of
1973, as amended (29 U.S.C. 794d) requires that when Federal agencies develop, procure, maintain, or
use electronic information technology, Federal employees with disabilities have access to and use of
information and data that is comparable to the access and use by Federal employees who do not have
disabilities, unless an undue burden would be imposed on the agency. Section 508 also requires that
individuals with disabilities, who are members of the public seeking information or services from a Federal
agency, have access to and use of information and data that is comparable to that provided to the public
who are not individuals with disabilities, unless an undue burden would be imposed on the agency.
Applicable standards are 1194.21-1194-26.

The Industry Partner should review the following websites for additional 508 information:
http://www.section508.gov/index.cfm?FuseAction=Content&ID=12
http://www.access-board.gov/508.htm

http://www.w3.org/WAI/Resources

6.12.2 Post Award Orientation Conference

The Contractor shall attend the post award conference convened by the contracting activity or contract
administration office in accordance with Federal Acquisition Regulation Subpart 42.5, which shall be
scheduled within 30 days of contract award. The CO, COR, and other Government personnel, as
appropriate, may meet periodically with the Contractor to review the Contractor's performance. At these
meetings the contracting officer will apprise the Contractor of how the Government views the Contractor's
performance and the Contractor shall apprise the Government of problems, if any, being experienced.
Appropriate action shall be taken to resolve outstanding issues. Attendance by the contractor shall be at
no additional cost to the Government.

6.12.3 Transition Plan (Phase In and Out of Project)

As requested by the CO, the Contractor shall provide a transition plan that outlines the designated time
period and strategy to transition into the duties as the contractor and to transition out of the contract at the
end of the period of performance. To minimize any decrease in productivity and to prevent possible
negative impacts on additional services, the Contractor shall submit a Transition Phase In/Phase Out Plan
with the proposal for evaluation.

6.12.3.1The contractor shall submit as a part of their proposal, a Phase-In Plan that clearly demonstrates a
reasonable, realistic approach for assuming full contractual responsibility without disruption or
degradation of performance within the 60 day transition period. The Plan will identify risks and the
appropriate mitigation strategies. The Plan will propose a transition schedule and staffing plan that
is realistic, achievable and affordable and identify trained and qualified resources on hand and
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available to begin work on the effort.

6.12.3.2The Contractor shall submit as a part of their proposal, a Phase-Out Plan that clearly demonstrates
a reasonable, realistic approach for relinquishing full contractual responsibility without disruption or
degradation of performance during the last 60 days of contract performance. The Plan will identify
risks and the appropriate mitigation strategies.

6.12.4 Personal Services

The client has determined that use of the GSA contract to satisfy this requirement is in the best interest of
the government, economic and other factors considered, and this project is not being used to procure
personal services prohibited by the Federal Acquisition Regulation (FAR) Part 37.104 titled “Personal
services contract”.

To counter the circumstances that infer personal services and to preserve the non-personal nature of the
contract, the contractor shall adhere to the following guidelines in the performance of the task:
Contractor provides for direct supervision of all contract employees assigned to the task.

Refrain from discussing the issues such as skill levels and hours, salaries, cost and funding data, or
administrative and personnel matters affecting contractor employees with the client.

Ensure close communication/coordination with the GSA PM, reporting problems to the PM as they occur
(not waiting for a monthly meeting).

Do not permit government officials to interview potential contractor employees, discuss individual
performance, approve leave or work scheduling of contractor employees, terminate contractor employees,
assist contractor employees in doing their jobs or obtain assistance from the contractor in doing
Government job.

Do not assign contractor personnel to work under direct government supervision.

Maintain a professional distance from government employees.

Provide contractor employees with badges, if appropriate, identifying them as contractors.

Ensure proper communications with the government (technical discussion and government surveillance is
okay, but the Government cannot tell the contractor how to do the job).

Assign a task leader to the project. The task leader or alternate should be the only one who accepts
tasking from the assigned Government point of contact or alternative.

The government has the right to reject the finished product or result and this does not constitute personal
services.

When travel is required for the performance on a task, the contractor personnel are only to travel as
directed by their contract management.

6.12.5 Privacy Act

Work on this project may require that personnel have access to Privacy Information. Personnel shall
adhere to the Privacy Act, Title 5 of the U.S. Code, Section 552a and applicable agency rules and
regulations. Clauses 52.224-1 Privacy Act Notification (Apr 1984) and 52.224-2 Privacy Act (Apr 1984)
have both been incorporated in the base OASIS contract and is in full force and effect with this task order.

6.12.6 Unilateral Modifications for Funds Management

The standard verbiage in FAR 52.212-4 (c), which is the paragraph titled “Changes,” relating to “Contract
Terms and Conditions — Commercial Items Clause” which states: “Changes to the terms and conditions of
this contract may be made only by written agreement of the parties,” is hereby tailored to allow unilateral
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modifications to be issued after award of this task to obligate funding. The acceptance of the task award by
the vendor constitutes written agreement of both parties that all future modifications issued for the
obligation of funding will be issued by the GSA CO unilaterally. The vendor has responsibility for funds
monitoring and tracking so by acceptance of this change, the vendor is agreeing to obtain in a timely
manner the unilateral modifications from ITSS for the purpose of ensuring that funding totals are not
exceeded and to ensure the vendor’s responsibility for tracking and reporting deficits in funding can be
accomplished per the terms of the PWS.

6.12.7 Records/Data

All software (databases/code) produced at the request of the client becomes the sole property of the United
States Government and shall enter the public domain and is non-proprietary. Subsequent use of this
software for commercial purposes by the Contractor or any other entity may occur only after a properly filed
Freedom of Information Act (FOIA) request has been approved by the Government. Any such subsequent
use shall attribute the origin of the software to the client.

All deliverables become the sole property of the United States Government. The Government, for itself and
such others as it deems appropriate, will have unlimited rights under this contract to all information and
materials developed under this contract and furnished to the Government and documentation thereof,
reports and listings, and all other items pertaining to the work and services pursuant to this agreement
including any copyright. Unlimited rights under this contract are rights to use, duplicate, or disclose data,
and information, in whole or in part in any manner and for any purpose whatsoever without compensation
to or approval from the Contractor. The Government will at all reasonable times have the right to inspect
the work and will have access to and the right to make copies of the above-mentioned items. All digital files
and data, and other products generated under this contract, shall become the property of the Government.
Copyright: Any software and computer data/information developed, as a component of this contract shall
have the following statement attached to documentation:

“This computer program is a work effort for the United States Government and is not protected by copyright
(17 U.S. Code 105). Any person who fraudulently places a copyright notice on, or does any other act
contrary to the provisions of 17 U.S. Code 506(c) shall be subject to the penalties provided therein. This
notice shall not be altered or removed from this software or digital media, and is to be on all reproductions.”

Clause 52.227-14 Rights In Data — General (May 2014) in incorporated in the base OASIS contract and is
in full force and effect with this task order.

6.12.8 Organizational Conflict of Interest (OCI)

a) The guidelines and procedures of FAR Subpart 9.5 and GSAM Subpart 509.5, Organizational and
Consultant Conflicts of Interest, and FAR Part 3 and GSAM Part 3, Improper Business Practices
and Personal Conflicts of Interest, will be used in identifying and resolving any issues of a conflict
of interest under this project.

b) In the event that this project requires activity that would create an actual or potential conflict of
interest, the Contractor shall immediately notify the Ordering Contracting Officer (OCO) of the
conflict, submit a plan for mitigation, and not commence work until specifically notified by the OCO
to proceed; or, identify the conflict and recommend to the OCO an alternate approach to avoid the
conflict. The Contractor shall not contract with Government prime Contractors or first-tier
subcontractors in such a way as to create an organizational conflict of interest. Offerors are
required to disclose any existing or potential Organizational Conflict of Interest (OCI) in their
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proposals as well as submit a OCI Mitigation Plan proposing measures to avoid, mitigate or
neutralize identified OCI's (See Appendix B).

Definitions. “Contractor” means the person, firm, unincorporated association, joint venture,
partnership, or corporation that is a party to this contract. “Contractor and its affiliates” and
“Contractor or its affiliates” refers to the Contractor, its chief executives, directors, officers,
subsidiaries, affiliates, subcontractors at any tier, and consultants and any joint venture involving
the Contractor, any entity into or with which the Contractor subsequently merges or affiliates, or
any other successor or assignee of the Contractor.

An “Organizational conflict of interest” exists when the nature of the work to be performed under a
proposed ordering activity contract, without some restriction on ordering activities by the Contractor
and its affiliates, may either (i) result in an unfair competitive advantage to the Contractor or its
affiliates or (ii) impair the Contractor’s or its affiliates’ objectivity in performing contract work.

To avoid an organizational or financial conflict of interest and to avoid prejudicing the best interests
of the ordering activity, ordering activities may place restrictions on the Contractors, its affiliates,
chief executives, directors, subsidiaries and subcontractors at any tier when placing orders against
schedule contracts. Such restrictions shall be consistent with FAR 9.505 and shall be designed to
avoid, neutralize, or mitigate organizational conflicts of interest that might otherwise exist in
situations related to individual orders placed against the schedule contract. Examples of situations,
which may require restrictions, are provided at FAR 9.508.

6.12.8.1 The Contractor shall notify the CO immediately whenever it becomes aware that access to
information or participation in operations may result in any actual or potential OCI and shall
promptly submit a plan to the CO to avoid or mitigate any such OCI. The Contractor's mitigation
plan will be determined to be acceptable solely at the discretion of the CO and in the event the CO
unilaterally determines that any such OCI cannot be satisfactorily avoided or mitigated, the CO
may affect other remedies as deemed necessary, including prohibiting the Contractor from
participation in subsequent contracted requirements which may be affected by the OCI.

6.12.8.2 Ombudsman

Subject to GSAR 552.216-74, GSA designates an Ombudsman to OASIS. For the purposes of
OASIS, there are two primary duties for the Ombudsman:

Pursuant to FAR 16.505 (a)(9)(i) no protest is authorized in connection with the issuance or
proposed issuance of an order under a task-order contract or delivery-order contract, except for (A)
a protest on the grounds that the order increases the scope, period of performance, maximum
value of the contract; or (B) a protest of an order valued in excess of $10 million. GSA has
appointed an Ombudsman to review complaints from Contractors and ensure they are afforded a
fair opportunity to be considered. The ombudsman is a senior GSA official who is independent of
the PCO or OCO.

The Ombudsman is:

Task and Delivery Order Ombudsman
Office of the Chief Acquisition Officer

U.S. General Services Administration

1800 F Street, N.W.

Washington, DC 20405
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6.12.9 Applicability of Terms and Conditions from the Base Contractual Vehicle(s): All applicable
terms and conditions from the contractor's basic OASIS Contract, and the additional terms of this project
shall become legally binding upon the contractor at the time of award and through the period of
performance.

6.12.10 Limitation of Funds

The Contractor shall not perform work resulting in charges to the government that exceed obligated funds.
The contractor shall notify the Contracting Officer in writing, whenever it has reason to believe that in the
next 60 days, the charges to the government will exceed 75% of the obligated funds. The notice shall state
the estimated amount of additional funds required to complete performance of this task. The government is
not obligated to reimburse the Contractor for charges in excess of the obligated funds and the Contractor is
not obligated to continue performance or otherwise incur costs that would result in charges to the
government in excess of the amount obligated under this order.

6.12.11 Random Drug Testing: IAW Chapter 5, Paragraph 14 of AR 600-85, individuals will be selected
randomly for drug testing; notification will be provided through the Contracting Officer's Representative
(COR), to the Contractor employee's supervisor. The Center will arrange for random drug testing and will
bear the cost thereof. Any positive findings will be provided by the testing activity to the certifying official.
Confirmation of positive findings may result in removal of the employee from the Center. Failure of an
employee to show up for drug screening within 4 hours of being notified will result in removal from the
Center.

7 Invoicing/ Procedures for Payment

7.1 At the invoice phase, the Contractor shall have already notified the Contracting Officer and GSA Project
Manager (GSA COR), in writing, whenever it had reason to believe the Labor Category hours have met
75% of the proposed ceiling hours per Option Period/CLIN.

7.2 Electronic Posting of Invoices

Contractors shall electronically transmit/submit invoices and supporting documentation for invoices through
the GSA web-based procurement system, through the Central Invoice Service (CIS), the contractor shall
submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov), navigating to
the appropriate order, and creating the invoice for that order. This is the only acceptable means for invoice
submissions.

No paper invoices shall be accepted. For additional assistance contact the ASSIST Helpdesk at 877-
472-4877.

7.3 Invoicing Instructions
The contractor shall submit only one invoice per month in support of this project. The appropriate GSA
office will receive the invoice by the twenty-fifth calendar day of the month after either:

° The end of the invoiced month (for services) or

° The end of the month in which the products (commaodities/materials) or deliverables (fixed-priced
services) were delivered and accepted by the Government.

For Labor Hours and Time and Material orders/contracts each invoice shall show the skill level category,
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the hours worked per skill level, the rate per skill level and the extended amount for that invoice period. It
shall also show the total cumulative hours worked (inclusive of the current invoice period) per skill level, the
hourly rate per skill level, the total cost per skill level, the total travel costs incurred and invoiced, and the
total of any other costs incurred and invoiced, as well as the grand total of all costs incurred and invoiced.
For Labor Hour and Time and Material orders/contracts each invoice shall clearly indicate both the current
invoice’s monthly “ourn rate” and the total average monthly “burn rate”.

7.4 Invoice Content

The contractor’s invoice will be submitted monthly for work performed the prior month. The contractor may
invoice only for the hours, travel and unique services ordered by GSA and actually used in direct support of
the client representative’s project. The invoice shall be submitted on official letterhead and shall include the
following information at a minimum.

° GSA Project Number

° Task Order ACT Number (see the front of the SF300 document)

) Prompt Payment Discount

° Remittance Address

° Period of Performance for Billing Period

° Point of Contact and Phone Number

° Invoice Amount

) Skill Level Name and Associated Skill Level Number

° Actual Hours Worked by Labor Category During the Billing Period.

° Material/ODC Itemized per Item and Amount (if applicable)

Support Items will to be attached to Invoice Itemized by Specific Item and Amount (if applicable)
The contractor shall submit all required documentation (unless exempted by the contract or order) as

follows:

e ODC - use CTP form (Attachment 4) (dependent on purchase threshold, support items include
approved CTP form, cost/price analysis, award decision, competitive quotes, receipt
documentation)

e Training — Use CTP form (Attachment 4)

e Travel — Use CTP form (Attachment 4) - support items include receipts

NOTE: The Government reserves the right to audit, thus; the contractor shall keep on file all backup
support documentation for travel and ODCs.

7.5 For Time and Materials (T&M)

The Period of Performance (POP) for each T&M invoice shall be for one calendar month (30/31 calendar
days).

Each invoice shall list the labor category as awarded on the order, the hours worked per skill level/labor
category, the rate per skill level/labor category and the extended amount for that invoice period. It shall
also show the total cumulative hours worked (inclusive of the current invoice period) per skill level, the
hourly rate per skill level, the total cost per skill level, the total travel costs incurred and invoiced, and the
total of any other costs incurred and invoiced, as well as the grand total of all costs incurred and invoiced.

Page 43 of 113



CCM Mission Support
June 27,2018
ID07170054

For Labor Hour and Time and Material orders/contracts each invoice shall clearly indicate both the current
invoice’s monthly “ourn rate” and the total average monthly “burn rate”.

7.6 Contract Pricing

Fully burdened rates for all labor categories will be established at the contract level. No additional indirect
rates (e.g., OH, G&A, profit, material and handling charges, etc.) shall be added to the approved burdened
labor rates when invoiced. Other Direct Costs will include material and travel. Material shall be priced and
invoiced at cost with an approved material handling rate applied. Travel will be priced and invoiced at cost
and shall comply with the Federal Travel Regulations with no travel markup applied. Material handling
rates will be considered fixed at time of award and shall not be subject to DCMA/DCAA or other finalized
audited rates.

7.7 Materials and Travel Expenses:

The level-of-effort associated with travel and the needed materials. Using government Lodging and Per-
diem rates estimate the task.

1. Number of travelers

2. Lodging days/daily cost/total cost
3. MI&E days/daily cost/total cost
4. Airfare

5. Rental Materials

7.8 Travel Invoicing

Travel shall be approved per the terms and conditions of the project. Signed/approved Travel Authorization
(TAR) forms shall be submitted with the invoice, and all receipts for airfare, rental car, lodging, and all
receipts directly being charged for over $75.00 shall be submitted as support/back up documentation with
the invoice submittal. NO PAYMENT WILL BE MADE WITHOUT DOCUMENTATION/RECEIPTS. NO
PAYMENT WILL BE MADE for travel that is non-conforming to the JFTR.

All travel shall be scheduled and approved by the Government at least two weeks in advance. Emergency
requirements shall be defined and approved by the COR. All travel shall be in accordance with the Federal
Travel Regulation (FTR) and shall be at or below per diem. The contractor is required to ensure good
stewardship of travel funds, and shall seek rates lower than per diem whenever possible. The contractor
shall make every effort to locate the airport that will provide the lowest cost of air travel possible. The COR
may require a cost benefit analysis to support any travel, as deemed necessary. Travel shall be at the
allowable per diem rate. Travel charges over and above per diem without proper approval, shall be at the
expense of the contractor.

Submit the traveler's name, dates of travel, location of travel, and dollar amount of travel. Also include
backup documentation (receipts, etc.) to support travel costs and submit all approval documentation,
authorizing the travel/trip.

7.9 Receiving/Client Agency’s Acceptance
The Client Agency must accept the services and/or products provided under the terms of the contract.
The client agency will accept and certify services electronically via GSA’s electronic Web-Based Order
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Processing System, currently ITSS, by accepting the Acceptance Document generated by the contractor.
Electronic acceptance of the invoice by the CR is considered concurrence and acceptance of services.
The Client Agency may also generate a hard copy acceptance document.

Regardless, of the method of acceptance the contractor shall seek acceptance and electronically post the
acceptance document in GSA’s electronic Web-based Order Processing System, currently ITSS. (Written
acceptances will be posted as an attachment along with any other supporting documentation.) After
acceptance of the invoice by the Client Agency, the Contractor shall submit a proper invoice to GSA
Finance not later than five (5) workdays after acceptance by the Government of the product, service, and/or
cost item. In the absence of Government acceptance within thirty (30) days, the contractor shall submit an
invoice.

NOTE: The acceptance of the authorized Client Agency representative (which is normally the COR) is
REQUIRED prior to the approval of payment for any invoice submitted.

NOTE: If the required documentation including, (A) the customer's signed written acceptance OR (B) the
customer’s electronic acceptance, is not received within 15 calendar days from the date the invoice was
submitted to GSA Finance, the invoice may be rejected in whole or in part as determined by the
Government.

7.10  Final Invoice

Invoices for final payment must be so identified and submitted within 60 days from task completion and no
further charges are to be billed. A copy of the written acceptance of task completion must be attached to
final invoices. The contractor shall request from GSA an extension for final invoices that may exceed the
60-day time frame.

The Government reserves the right to require certification by a GSA PM/COR before payment is
processed, if necessary.

7.11  Order Close-out Procedures

The contractor shall submit a final invoice within sixty (60) calendar days after the end of the Performance
Period. All invoices shall be received within this period. The contracting officer shall not extend the period
of performance, or the invoice submittal period to wait on subcontractors to bill the prime contractor. All
rates are negotiated at the time of award, and the contractor shall control and account for all time by their
own personnel and their subcontractor or CTA personnel to allow for timely billing in accordance with the
terms expressed in this section. After the final invoice has been paid the contractor shall furnish a
completed and signed Release of Claims form to the Contracting Officer. This release of claims is due
within fifteen (15) calendar days of final payment.

The Government reserves the right to require a release of claims at the end of each performance period,
after all payments have been completed. *NOTE: No rates agreed to under the terms of this order are
subject to DCAA or other “final” audited rates.

7.12  Unilateral Close Out Modifications:
FAR clause 52.212-4(c) is hereby amended as follows: The Government reserves the right to issue
unilateral close out modifications to close out commercial contractual agreements, after the contractor has
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acknowledged the order is closed and that no further liability exists on behalf of the parties. The
Government also reserves the right under the unilateral close out modification to de-obligate money after
full payment has been made to the contractor for their services/materials under this order.

7.13  Contract Performance Evaluation:

In accordance with FAR 8.406-7, Contractor Performance Evaluation and FAR 42.15, The Government will
provide and record Past Performance Information for acquisitions over $150,000 utilizing the Contractor
Performance Assessment Reporting System (CPARS). The CPARS process allows contractors to view
and comment on the Government's evaluation of the contractor's performance before it is finalized. Once
the contractor’s past performance evaluation is finalized in CPARS it will be transmitted into the Past
Performance Information Retrieval System (PPIRS).

Contractors are required to register in the CPARS, so contractors may review and comment on past
performance reports submitted through the CPARS.

CPARS https://www.cpars.csd.disa.mil/
PPIRS  http://www.ppirs.gov

7.14  Other Considerations:

Note: The CO may designate a Contracting Officer Representative (COR) to perform specific
administrative or technical functions. The specific rights and responsibilities of the COR for the contract
shall be described in writing. A COR has no actual, apparent, or implied authority to bind the Government.
CORs will be appointed in writing and the Contractor shall receive a copy of the appointment letter(s).

Accomplishment of all work included in this Performance Based Statement of Work will require the resultant
awardee to coordinate with and work cohesively with other contractors on site. The awardee shall work
with all other onsite contractors to develop work schedules that will ensure all work under this task is
completed by the specified ultimate completion date stated in each individual task in the most efficient
manner possible. The Contractor shall arrange their crew’s schedule, and perform this work so as not to
interfere with operations of the Government and the operations of other contractors. The Government

Is not responsible for, nor is it responsible for paying for, delays caused by a lack of coordination with other
contractors or subcontractors. The Government will not pay for delays or other damages due to lack of
coordination with other onsite contractors and subcontractors.

If the CO determines that the contractor is failing to coordinate his work with the work of other contractors
as directed, he/she may upon written notice:

(a) Withhold any payment otherwise due hereunder until his/her directions are complied with by the
contractor.

(b) Direct others to perform portions of the contract and charge cost of work to contract amount.

(c) Terminate any and all portions of contract for his failure to perform in accordance with contract.

Failure to work cooperatively and cohesively with other contractors on site will result in the occurrence
being documented on the Contractor’'s Performance Assessment Report, which could have a negative
impact on winning future work where Past Performance is an evaluation factor.
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The CO may consider-time extensions and equitable adjustments only if he/she can determine the delays
effecting the ultimate completion date were solely caused by the Federal Government.

Contracting Officer Representative (COR): The COR will be identified by separate letter. The COR
monitors all technical aspects of the contract and assists in contract administration The COR is authorized
to perform the following functions: assure that the Contractor performs the technical requirements of the
contract: perform inspections necessary in connection with contract performance: maintain written and oral
communications with the Contractor concerning technical aspects of the contract: issue written
interpretations of technical requirements, including Government drawings, designs, specifications: monitor
Contractor's performance and notifies both the Contracting Officer and Contractor of any deficiencies;
coordinate availability of government furnished property, and provide site entry of Contractor personnel. A
letter of designation issued to the COR, a copy of which is sent to the Contractor, states the responsibilities
and limitations of the COR, especially with regard to changes in cost or price, estimates or changes in
delivery dates. The COR is not authorized to change any of the terms and conditions of the resulting order.

7.15  Third Party Schedule Delays:

GSA does not warrant and cannot guarantee that the site will remain free from interference by third parties,
with whom the Federal Government has no contractual relationship. Only delays determined to be caused
by the Federal Government that affect the contractor's ability to complete the contract work on time will be
considered for time extensions and equitable adjustments.

8 SOLICITATION PROVISIONS AND PROJECT CLAUSES

All Applicable and Required provisions/clauses set forth in FAR 52.301 automatically flow down to all
OASIS projects, based on their specific contract type (e.g. cost, fixed price, etc.), statement of work,
competition requirements, commercial or not commercial, and dollar value as of the date the project
solicitation is issued. Representation and Certification Provisions from the OASIS master contracts
automatically flow down to all OASIS projects.

8.1 Clauses Incorporated by Reference
In addition to the applicable clauses contained in the OASIS contract, the following FAR clauses are
included in this task for added emphasis of their applicability:

52.212-4 Contract Terms and Conditions — Commercial ltems (JAN 2017),
(Alternate | )(JAN 2017)

NOTE: Paragraph 52.212-4(c) has been tailored to allow unilateral
modifications for the obligation of funding, per Section 6.6.7, titled
“Unilateral Modifications for Funds Management.”

Additionally, the paragraph at 52.212-4(c) has been tailored to allow for
unilateral closeout modifications, per Section 7.6.1 of this PWS, titled
“Unilateral Close Out Modifications.”

52.212-5 Contract Terms and Conditions Required to Implement Statutes or
Executive Orders -- Commercial ltems (JAN 2018)
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(See Full Text Version Below: CO has selected the applicable clauses)

52.204-4 Printed or Copied Double-sided on Postconsumer Fiber Content Paper
(MAY 2011)

52.223-5 Pollution Prevention and Right-to-Know Information (MAY 2011)

52.223-10 Waste Reduction Program (MAY 2011)

52.227-17 Rights in Data - Special Works (DEC 2007)

52.227-21 Technical Data Declaration, Revision and Withholding of Payment -
Major Systems (MAY 2014)

52.232-19 Availability of Funds for the Next Fiscal Year (APR 1984)

52.245-1 Government Property (JAN 2017)

52.245-9 Use and Charges (APR 2012)

52.232-40 Providing Accelerated Payments to Small Business Subcontractors (DEC
2013)

Clauses Incorporated by Full Text
** NOTE: Full Text Option clauses are in Section 6.2 of the PWS document.

FAR 52.212-5 Contract Terms and Conditions Required to Implement Statutes or Executive
Orders--Commercial Items (JAN 2018)

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which
are incorporated in this contract by reference, to implement provisions of law or Executive orders
applicable to acquisitions of commercial items:

(1) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (Jan
2017) (section 743 of Division E, Title VI, of the Consolidated and Further Continuing Appropriations
Act 2015 (Pub. L. 113-235) and its successor provisions in subsequent appropriations acts (and as
extended in continuing resolutions)).

(2) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (NOV 2015)
(3) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553).

(4) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Public Laws 108-77, 108-78 (19
U.S.C. 3805 note)).
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(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the contracting officer
has indicated as being incorporated in this contract by reference to implement provisions of law or
Executive orders applicable to acquisitions of commercial items:

_X_ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Sept 2006), with Alternate |
(Oct 1995) (41 U.S.C. 4704 and 10 U.S.C. 2402).

_X_(2) 52.203-13, Contractor Code of Business Ethics and Conduct (Oct 2015) (41 U.S.C. 3509).

_(3)52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of
2009 (Jun 2010) (Section 1553 of Pub L. 111-5)

_X_(4) 52.204-10, Reporting Executive compensation and First-Tier Subcontract Awards (Oct 2016)
(Pub. L. 109-282) (31 U.S.C. 6101 note).

___(5) [Reserved]

___(6)52.204-14, Service Contract Reporting Requirements (Oct 2016) (Pub. L. 111-117, section 743
of Div. C).

_X_(7) 52.204-15, Service Contract Reporting Requirements for Indefinite-Delivery Contracts (Oct
2016) (Pub. L. 111-117, section 743 of Div. C).

_X_(8)52.209-6, Protecting the Government's Interest When Subcontracting with Contractors
Debarred, Suspended, or Proposed for Debarment (Oct 2015) (31 U.S.C. 6101 note).

_X_(9) 52.209-9, Updates of Publicly Available Information Regarding Responsibility Matters (Jul 2013)
(41 U.S.C. 2313).

___ (10) [Reserved]

__(12) (1) 52.219-3, Notice of HUBZone Set-Aside or Sole-Source Award (Nov 2011) (15 U.S.C.
657a).

(i) Alternate I (Nov 2011) of 52.219-3.

__ (12) (i) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns
(Oct 2014) (if the offeror elects to waive the preference, it shall so indicate in its offer)(15 U.S.C.
657a). (i) Alternate | (Jan 2011) of 52.219-4.

___ (13)[Reserved]

___ (14) (1) 52.219-6, Notice of Total Small Business Aside (Nov 2011) (15 U.S.C. 644).___ (i) Alternate
| (Nov 2011).

__ (i) Alternate Il (Nov 2011).
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___(15) (i) 52.219-7, Notice of Partial Small Business Set-Aside (June 2003) (15 U.S.C. 644).
___ (ii) Alternate I (Oct 1995) of 52.219-7.
___ (i) Alternate Il (Mar 2004) of 52.219-7.

___(16) (16) 52.219-8, Utilization of Small Business Concerns (Nov 2016) (15 U.S.C. 637(d)(2) and
(3)).

___(27) (i) 52.219-9, Small Business Subcontracting Plan (Jan 2017) (15 U.S.C. 637(d)(4)).

___ (i) Alternate | (NOV 2016) of 52.219-9.

___ (iii) Alternate Il (NOV 2016) of 52.219-9.

__ (iv) Alternate 11l (NOV 2016) of 52.219-9.

__(v) Alternate IV (NOV 2016) of 52.219-9.

__(18)52.219-13, Notice of Set-Aside of Orders (Nov 2011) (15 U.S.C. 644(r)).

__(19) 52.219-14, Limitations on Subcontracting (Jan 2017) (15 U.S.C. 637(a)(14)).

__(20) 52.219-16, Liquidated Damages—Subcontracting Plan (Jan 1999) (15 U.S.C. 637(d)(4)(F)(i)).

__(21) 52.219-27, Notice of Service-Disabled Veteran-Owned Small Business Set-Aside (Nov 2011)
(15 U.S.C. 657f).

X (22) 52.219-28, Post Award Small Business Program Rerepresentation (Jul 2013) (15 U.S.C.
632(a)(2)).)-

_(23)52.219-29, Notice of Set-Aside for, or Sole Source Award to, Economically Disadvantaged
Women-Owned Small Business Concerns (Dec 2015) (15 U.S.C. 637(m)).

__(24) 52.219-30, Notice of Set-Aside for, or Sole Source Award to, Women-Owned Small Business
Concerns Eligible Under the Women-Owned Small Business Program (Dec 2015) (15 U.S.C. 637(m)).

_X_ (25) 52.222-3, Convict Labor (June 2003) (E.O. 11755).
__ ((26) 52.222-19, Child Labor—Cooperation with Authorities and Remedies (Jan 2018) (E.O. 13126).
_X_ (27) 52.222-21, Prohibition of Segregated Facilities (APR 2015).
_X_ (28) 52.222-26, Equal Opportunity (SEPT 2016) (E.O. 11246).
X (29) 52.222-35, Equal Opportunity for Veterans (OCT 2015) (38 U.S.C. 4212).

_X_ (30) 52.222-36, Equal Opportunity for Workers with Disabilities (Jul 2014) (29 U.S.C. 793).
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X (31) 52.222-37, Employment Reports on Veterans (Feb 2016) (38 U.S.C. 4212).

_X_(32) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010)
(E.O. 13496).

_X_(33) (i) 52.222-50, Combating Trafficking in Persons (Mar 2015) (22 U.S.C. chapter 78 and E.O.
13627).

___ (ii) Alternate I (Mar 2015) of 52.222-50, (22 U.S.C. chapter 78 and E.O. 13627).

_X_(34) 52.222-54, Employment Eligibility Verification (Oct 2015). (E. O. 12989). (Not applicable to the
acquisition of commercially available off-the-shelf items or certain other types of commercial items as
prescribed in 22.1803.)

__ (35) (i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Items
(May 2008) (42 U.S.C. 6962(c)(3)(A)(ii)).

___(ii) Alternate | (May 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)).

__(36) 52.223-11, Ozone-Depleting Substances and High Global Warming Potential
Hydrofluorocarbons (Jun 2016) (E.O0.13693).

__(37)52.223-12, Maintenance, Service, Repair, or Disposal of Refrigeration Equipment and Air
Conditioners (Jun 2016) (E.O. 13693).

_(38) (i) 52.223-13, Acquisition of EPEAT® -Registered Imaging Equipment (JUN 2014) (E.O.s
13423 and 13514

___(ii) Alternate I (Oct 2015) of 52.223-13.

_(39) (i) 52.223-14, Acquisition of EPEAT® -Registered Television (JUN 2014) (E.O.s 13423 and
13514).

___ (i) Alternate I (JUN 2014) of 52.223-14.
__(40)52.223-15, Energy Efficiency in Energy-Consuming Products (DEC 2007) (42 U.S.C. 8259D).

_ (41) (1) 52.223-16, Acquisition of EPEAT® -Registered Personal Computer Products (OCT 2015)
(E.O.s 13423 and 13514).

(i) Alternate I (Jun 2014) of 52.223-16.

_X_(42) 52.223-18, Encouraging Contractor Policies to Ban Text Messaging while Driving (AUG 2011)
(E.O. 13513).

X (43) 52.223-20, Aerosols (JUN 2016) (E.O. 13693).
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(44) 52.223-21, Foams (JUN 2016) (E.O. 13693).
X (45) (i) 52.224-3, Privacy Training (JAN 2017) (5 U.S.C. 552a)
(i) Alternate | (JAN 2017) of 52.224-3
(46) 52.225-1, Buy American--Supplies (May 2014) (41 U.S.C. chapter 83).

___(47) (1) 52.225-3, Buy American--Free Trade Agreements--Israeli Trade Act (May 2014) (41 U.S.C.
chapter 83, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, 19 U.S.C. 4001 note, Pub.
L. 103-182, 108-77, 108-78, 108-286, 108-302, 109-53, 109-169, 109-283, 110-138, 112-41, 112-42,
and 112-43).

___ (i) Alternate I (May 2014) of 52.225-3.

___ (iii) Alternate Il (May 2014) of 52.225-3.

___ (iv) Alternate 1ll (May 2014) of 52.225-3.

__ (48) 52.225-5, Trade Agreements (Oct 2016) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).

__(49) 52.225-13, Restrictions on Certain Foreign Purchases (Jun 2008) (E.O.’s, proclamations, and
statutes administered by the Office of Foreign Assets Control of the Department of the Treasury).

___(50) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Oct
2016) (Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10
U.S.C. 2302 Note).

__ (51) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150).

__ (52) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (Nov 2007) (42
U.S.C. 5150).

__(53) 52.232-29, Terms for Financing of Purchases of Commercial ltems (Feb 2002) (41 U.S.C.
4505), 10 U.S.C. 2307(f)).

__ (54) 52.232-30, Installment Payments for Commercial Items (Jan 2017) (41 U.S.C. 4505, 10 U.S.C.
2307(f)).

_X_(55) 52.232-33, Payment by Electronic Funds Transfer— System for Award Management (Jul
2013) (31 U.S.C. 3332).

__ (56) 52.232-34, Payment by Electronic Funds Transfer—Other Than System for Award
Management (Jul 2013) (31 U.S.C. 3332).

_ (57) 52.232-36, Payment by Third Party (May 2014) (31 U.S.C. 3332).
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_X_(58) 52.239-1, Privacy or Security Safeguards (Aug 1996) (5 U.S.C. 552a).
_(59) 52.242-5, Payments to Small Business Subcontractors (Jan 2017) (15 U.S.C. 637(d)(12)).

___ (60) (i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46
U.S.C. Appx 1241(b) and 10 U.S.C. 2631).

___ (i) Alternate | (APR 2003) of 52.247-64.

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial
services, that the Contracting Officer has indicated as being incorporated in this contract by reference to
implement provisions of law or executive orders applicable to acquisitions of commercial items.

[Contracting Officer check as appropriate.]
__ (1) 52.222-17, Nondisplacement of Qualified Workers (May 2014) (E.O. 13495)

_X_(2) 52.222-41, Service Contract Labor Standards (May 2014) (41 U.S.C. chapter 67.). (**Applies to
service contracts over $2,500 that are subject to the Service Contract Labor Standards statute and will
be performed in the United States, District of Columbia, Puerto Rico, the Northern Mariana Islands,
American Samoa, Guam, the U.S. Virgin Islands, Johnston Island, Wake Island, or the outer Continental
Shelf.)

_X_(3)52.222-42, Statement of Equivalent Rates for Federal Hires (May 2014) (29 U.S.C. 206 and 41
U.S.C. chapter 67).

Prevailing Wage Determination:

Wage Determination No.: 2015-5447 Revision No.: 5
Date Of Revision: 1/10/2018

State: New Mexico

Area: New Mexico County of Dona Ana

The fill-in is as follows:

Employee Class Monetary Wage — Fringe Benefits Rate
23181 Electronics Technician Maintenance | $29.91/26.31%
23182 Electronics Technician Maintenance | $31.80/25.05%
23183 Electronics Technician Maintenance | $33.95/23.77%

__(4)52.222-43, Fair Labor Standards Act and Service Contract Labor Standards -- Price Adjustment
(Multiple Year and Option Contracts) (May 2014) (29 U.S.C.206 and 41 U.S.C. chapter 67).

__(5) 52.222-44, Fair Labor Standards Act and Service Contract Labor Standards -- Price Adjustment
(May 2014) (29 U.S.C. 206 and 41 U.S.C. chapter 67).
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() 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment--Requirements (May 2014) (41 U.S.C.
chapter 67).

__(7)52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for
Certain Services--Requirements (May 2014) (41 U.S.C. chapter 67).

__ (8)52.222-55, Minimum Wages Under Executive Order 13658 (Dec 2015) (E.O. 13658).
_X_(9)52.222-62, Paid Sick Leave Under Executive Order 13706 (JAN 2017) (E.O. 13706).

__(10) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (MAY 2014) (42 U.S.C.
1792). (**Applies to contracts greater than $25,000 that provide for the provision, the service, or the sale
of food in the United States)

__(11)52.237-11, Accepting and Dispensing of $1 Coin (Sep 2008) (31 U.S.C. 5112(p)(1)).

(d) Comptroller General Examination of Record The Contractor shall comply with the provisions of this
paragraph (d) if this contract was awarded using other than sealed bid, is in excess of the simplified
acquisition threshold, and does not contain the clause at 52.215-2, Audit and Records -- Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller
General, shall have access to and right to examine any of the Contractor’s directly pertinent records
involving transactions related to this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and
other evidence for examination, audit, or reproduction, until 3 years after final payment under this
contract or for any shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the
other clauses of this contract. If this contract is completely or partially terminated, the records relating to
the work terminated shall be made available for 3 years after any resulting final termination settlement.
Records relating to appeals under the disputes clause or to litigation or the settlement of claims arising
under or relating to this contract shall be made available until such appeals, litigation, or claims are
finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices,
and other data, regardless of type and regardless of form. This does not require the Contractor to create
or maintain any record that the Contractor does not maintain in the ordinary course of business or
pursuant to a provision of law.

(e)

(1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c) and (d) of this clause, the
Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1) in a
subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down shall
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be as required by the clause—
(i) 52.203-13, Contractor Code of Business Ethics and Conduct (Oct 2015) (41 U.S.C. 3509).

(i) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (Jan
2017) (section 743 of Division E, Title VI, of the Consolidated and Further Continuing Appropriations
Act, 2015 (Pub. L. 113-235) and its successor provisions in subsequent appropriations acts (and as
extended in continuing resolutions)).

(iif) 52.219-8, Utilization of Small Business Concerns (Nov 2016) (15 U.S.C. 637(d)(2) and (3)), in all
subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to
small business concerns) exceeds $700,000 ($1.5 million for construction of any public facility), the
subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities.

(iv) 52.222-17, Nondisplacement of Qualified Workers (May 2014) (E.O. 13495). Flow down required in
accordance with paragraph (1) of FAR clause 52.222-17.

(v) 52.222-21, Prohibition of Segregated Facilities (Apr 2015).

(vi) 52.222-26, Equal Opportunity (Sep 2016) (E.O. 11246). (vii) 52.222-35, Equal Opportunity for
Veterans (Oct 2015) (38 U.S.C. 4212).

(vii) 52.222-35, Equal Opportunity for Veterans (Oct 2015) (38 U.S.C. 4212). (viii) 52.222-36, Equal
Opportunity for Workers with Disabilities (Jul 2014) (29 U.S.C. 793).

(viii) 52.222-36, Equal Opportunity for Workers with Disabilities (Jul 2014) (29 U.S.C. 793).
(ix) 52.222-37, Employment Reports on Veterans (Feb 2016) (38 U.S.C. 4212).

(x) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O.
13496). Flow down required in accordance with paragraph (f) of FAR clause 52.222-40

(xi) 52.222-41, Service Contract Labor Standards (May 2014), (41 U.S.C. chapter 67).

(xii) (A) 52.222-50, Combating Trafficking in Persons (Mar 2015) (22 U.S.C. chapter 78 and E.O.
13627).

(B) Alternate I (Mar 2015) of 52.222-50 (22 U.S.C. chapter 78 E.O. 13627). (**Applies if the Contracting
Officer has filled in the following information with regard to applicable directives or notices: Document
title(s), source for obtaining document(s), and contract performance location outside the United States to
which the document applies).

(xiii) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment--Requirements (May 2014) (41 U.S.C.
chapter 67.)
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(xiv) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for
Certain Services--Requirements (May 2014) (41 U.S.C. chapter 67)

(xv) 52.222-54, Employment Eligibility Verification (Oct 2015) (E. O. 12989).
(xvi) 52.222-55, Minimum Wages Under Executive Order 13658 (Dec 2015).
(xvii) 52.222-62, Paid sick Leave Under Executive Order 13706 (JAN 2017) (E.O. 13706).
(xviii) (A) 52.224-3, Privacy Training (Jan 2017) (5 U.S.C. 552a).
(B) Alternate | (Jan 2017) of 52.224-3.

(xix) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Oct 2016)
(Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C.
2302 Note).

(xx) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (May 2014) (42 U.S.C.
1792). Flow down required in accordance with paragraph () of FAR clause 52.226-6.

(xxi) 52.247-64, Preference for Privately-Owned U.S. Flag Commercial Vessels (Feb 2006) (46 U.S.C.
Appx 1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause
52.247-64.

(2) While not required, the Contractor may include in its subcontracts for commercial items a minimal
number of additional clauses necessary to satisfy its contractual obligations.

(End of Clause)

FAR Clause 52.204-9 Personal Identity Verification of Contractor Personnel (Jan 2011)

(a) The Contractor shall comply with agency personal identity verification procedures identified in the
contract that implement Homeland Security Presidential Directive-12 (HSPD-12), Office of Management
and Budget (OMB) guidance M-05-24, and Federal Information Processing Standards Publication (FIPS
PUB) Number 201.

(b) The Contractor shall account for all forms of Government-provided identification issued to the
Contractor employees in connection with performance under this contract. The Contractor shall return
such identification to the issuing agency at the earliest of any of the following, unless otherwise
determined by the Government;

(1) When no longer needed for contract performance.

(2) Upon completion of the Contractor employee’s employment.
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(3) Upon contract completion or termination.

(c) The Contracting Officer may delay final payment under a contract if the Contractor fails to comply

with these requirements.

(d) The Contractor shall insert the substance of clause, including this paragraph (d), in all subcontracts
when the subcontractor’'s employees are required to have routine physical access to a Federally-
controlled facility and/or routine access to a Federally-controlled information system. It shall be the
responsibility of the prime Contractor to return such identification to the issuing agency in accordance
with the terms set forth in paragraph (b) of this section, unless otherwise approved in writing by the

Contracting Officer.

(End of Clause)

DFARS Clauses:

252.201-7000

Contracting Officer's Representative (Dec 1991)

252.203-7000

Requirements Relating to Compensation of Former DoD Officials (Sep
2011)

252.203-7001

Prohibition on Persons Convicted of Fraud or Other Defense-Contract-
Related Felonies (Dec 2008)

252.203-7002

Requirement to Inform Employees of Whistleblower Rights (Sep 2013)

252.203-7003

Agency Office of the Inspector General (Dec 2012)

252.203-7005

Representation Relating to Compensation of Former DoD Officials (Nov
2011)

252.204-7000 Disclosure of Information (Oct 2016)

252.204-7003 Control of Government Personnel Work Product (Apr 1992)

252.204-7008 Compliance with Safeguarding Covered Defense Information Controls (Oct
2016)

252.204-7012 Safeguarding Covered Defense Information and Cyber Incident Reporting

(May 2016)
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Notice of Authorized Disclosure of Information for Litigation Support (May
2016)

252.209-7004

Subcontracting with Firms that are Owned or Controlled by the Government
of a Country that is a State Sponsor of Terrorism (Oct 2015)

252.211-7007

Reporting of Government-Furnished Property (Aug 2012)

252.232-7010

Levies on Contract Payments (Dec 2006)

252.243-7001

Pricing of Contract Modifications (Dec 1991)

252.243-7002

Requests for Equitable Adjustment (Dec 2012)

252.245-7001

Tagging, Labeling, and Marking of Government-Furnished Property (Apr
2012)

252.245-7002

Reporting Loss of Government Property (Apr 2012)

252.245-7003

Contractor Property Management System Administration (Apr 2012)

252.245-7004

Reporting, Reutilization, and Disposal (Sep 2016)
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PWS Attachment List:

Attachment 1: GOVERNMENT and CONTRACTOR FURNISHED PROPERTY, EQUIPMENT, AND
SERVICES Document

Attachment 2: DEFINITIONS and ACRONYMS / APPLICABLE PUBLICATIONS (CURRENT EDITIONS)
Attachment 3: QUALITY ASSURANCE SURVEILLANCE PLAN (QASP)

Attachment 4: CONSENT TO PURCHASE FORM (CTP)

Attachment 5: TECHNICAL EXHIBITS KEY

Attachment 6: WAGE DETERMINATION 15-5447

Attachment 7: POINTS OF CONTACT
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ATTACHMENT 1
GOVERNMENT and CONTRACTOR FURNISHED PROPERTY, EQUIPMENT, AND SERVICES

Al.1 GOVERNMENT FURNISHED or ACQUIRED ITEMS AND SERVICES

Facilities (Space) and Equipment - The Government shall provide office space as required in each
project. The Center will provide access to equipment bays as needed. The Contractor shall maintain the
facilities and the surrounding area in compliance with all applicable local fire and safety regulations. In the
event Government space becomes unavailable, the Contractor shall be required to furnish office space
through lease of temporary facilities.

Utilities - The Contractor shall instruct employees in utilities conservation practices. The Contractor shall
be responsible for operating under conditions that preclude the waste of utilities, which include turning off
the water faucets or valves after using the required amount to accomplish cleaning vehicles and equipment.

Equipment - The Government will provide access to items such as scanners, fax machines, printers, etc.

Safety:

The Center will provide safety criteria and safety procedures for each project. The Contractor shall comply
with all safety procedures, including emergency procedures and training exercises. If, during performance
of the contract, an unapproved Class | 0zone-depleting substances (ODS) is discovered, the Contractor
shall notify the Contracting Officer inmediately. The ODS restrictions apply to subcontracts as well. IAW
Section 326 of Public Law 102-484, effective 1 June 1993, specifications and standards cannot require the
use of Class | ODSs without approval from the COR. There are some cases where a specification or
standard allows the use of an ODS, but does not specifically require its use. A situation of this type does
not require substitution under the law. If this requirement allows, but does not require the use of a Class |
ODS, the Contractor is encouraged to give preference to using the non-ODS choice.

Security: The Center will provide the Contractor employees with security training and/or briefings pertinent
to the test projects that may require Contractor support service. The Contractor shall be responsible for
safeguarding all government equipment, information and property provided for Contractor use. The
Contractor shall comply with all published security regulations, including installation physical security and
security classification standards. Additionally, the Government will provide an Operations Security
(OPSEC) briefing and/or Annex when a test is sensitive/classified. The Contractor shall be required to
attend such OPSEC briefings/training classes as necessary.

Materials - The Government will provide Standard Operating Procedures and Policies, if applicable.

Telephone Service: The Government may provide telephone service for use of the Contractor. Services
may include landlines, if required. This service and associated costs shall be used only for official contract
business.

Special Support: The Government will furnish the following special support to Contractor assigned
projects on a scheduled basis, as available, and as requested sufficiently in advance to permit planning,
acquisition, preparation, and coordination.

Environmental Aspects: The Government will provide environmental evaluations of impacts, as
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appropriate, for projects. The Contractor shall abide by environmental restrictions/controls on
field/chamber operations as set forth in projects, applicable documents, and guidance from COR. The
Contractor shall be held liable for any and all environmental impact violations, and associated fines, levied
against the Center where fault is found to be the responsibility of the Contractor except when incurred as a
result of compliance with specific terms and conditions of the contract or written instructions from the
Contracting Officer.

If the Government is furnishing Government Property in support of this contract, the contractor shall comply
with FAR 52.245-1 and its Alternates as appropriate. All Government Furnished Property shall be properly
controlled/inventoried per the terms of this PWS and applicable clauses.

Note: GFP information will be provided by the COR upon award, as needed.

Serial Number | Description/Function of the Condition (new, Estimated Value of
Property (i.e., special tooling, used, refurbished to | the Property
equipment, materials) new, identify any )

Note: The vehicles to be used in the accomplishment of work contained in this solicitation shall be
furnished by the Government (GSA vehicles). Itis anticipated that the Contractor shall use the vehicles
listed below. The Contractor shall use Government supply source for gasoline, oil, and lubricants. If GSA
vehicles are not available, in whole or in part, the Contractor shall lease required vehicles and be
reimbursed as per the Contractor’s rates in the Cost Information’s Vehicle Schedule in this contract. U.S.
Government regulations regarding no smoking in vehicles will be strictly enforced. Costs incurred due to
noncompliance will be withheld from the Contractor's monthly billing. Repeat offenses may result in loss of
vehicle usage privileges.

Property of the U.S. Government being transported on or off the installation must be accompanied by DA
Form 1818 (Individual Property Pass) or valid shipping documents IAW agency regulations. Forms must
be signed by an authorized individual who has a DD Form 577 (Signature Card) on file with Physical
Security Services, Directorate of Law Enforcement and Security.

The Contractor shall be responsible for Government furnished property (GFP), to include ensuring that
maintenance and calibration are scheduled and performed on all applicable equipment. The Contractor
shall maintain the official property records for GFP assigned or purchased under this contract in
accordance with FAR 52.245-5. Loss, damage, or destruction of Government furnished property shall be
addressed under the applicable contract provisions. A list of the GFP anticipated to be issued under this
contract will be provided to the Contractor during the Request for Proposals. Since the GFP inventory
changes frequently, an updated list of the GFP will be provided to the Contractor during the Phase-In
period.
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Al.2. CONTRACTOR FURNISHED or ACQUIRED ITEMS AND SERVICES

CONTRACTOR FURNISHED ITEMS AND RESPONSIBILITIES:

General: The contractor shall provide all supplies, equipment, facilities and services required to perform
work within the contractor owned facilities.

Secret Facility Clearance: The Contractor shall possess and maintain a SECRET facility clearance from
the Defense Security Service. The Contractor's employees, performing work in support of this contract
shall have been granted a SECRET security clearance from the Defense Industrial Security Clearance
Office. The DD 254 will be provided upon award as an attachment to the contract (Attachment 5: Technical
Exhibit A016, A017).

Materials: The Contractor shall furnish materials, supplies, and equipment necessary to meet the
requirements under this PWS. If the contractor is acquiring materials after award of this contract under a
material line item, the contractor shall comply with FAR 52.245-1 and its Alternates as appropriate. All
Contractor acquired property shall be properly controlled/inventoried per the terms of this PWS.

Equipment: The Contractor shall furnish computer equipment, storage containers, etc. to meet the
requirements under this PWS.

[END OF ATTACHMENT 1]

Page 62 of 113



CCM Mission Support
June 27,2018
ID07170054

ATTACHMENT 2
DEFINITIONS and ACRONYMS

A2.1. DEFINITIONS AND ACRONYMS:

A2.1.1. DEFINITIONS:

A2.1.1.1. CONTRACTOR. A supplier or vendor awarded a contract to provide specific supplies or service
to the Government. The term used in this contract refers to the prime.

A2.1.1.2. CONTRACTING OFFICER. A person with authority to enter into, administer, and or terminate
contracts, and make related determinations and findings on behalf of the Government. Note: The only
individual who can legally bind the Government.

A2.1.1.3. CONTRACTING OFFICER'S REPRESENTATIVE (COR). An employee of the U.S.
Government appointed by the contracting officer to administer the contract. Such appointment shall be in
writing and shall state the scope of authority and limitations. This individual has authority to provide
technical direction to the Contractor as long as that direction is within the scope of the contract, does not
constitute a change, and has no funding implications. This individual does NOT have authority to change
the terms and conditions of the contract.

A2.1.1.4. DEFECTIVE SERVICE. A service output that does not meet the standard of performance
associated with the Performance Work Statement.

A2.1.1.5. DELIVERABLE. Anything that can be physically delivered, but may include non-manufactured
things such as meeting minutes or reports.

A2.1.1.6. KEY PERSONNEL. Key personnel are contractor personnel that are proposed and evaluated in
a source selection process which may be required to be used in the performance of a contract by the Key
Personnel listed in the PWS. When key personnel are used as an evaluation factor in best value
procurement, an offer can be rejected if it does not have a firm commitment from the persons that are listed
in the proposal.

A2.1.1.7. PHYSICAL SECURITY. Actions that prevent the loss or damage of Government property.
A2.1.1.8. QUALITY ASSURANCE. The Government procedures to verify that services being performed
by the Contractor are performed according to acceptable standards.

A2.1.1.9. QUALITY ASSURANCE SURVEILLANCE PLAN (QASP). An organized written document
specifying the surveillance methodology to be used for surveillance of Contractor performance by the
Government.

A2.1.1.10. QUALITY CONTROL. All necessary measures taken by the Contractor to assure that the
quality of an end product or service shall meet contract requirements.

A2.1.1.11. SUBCONTRACTOR. One that enters into a contract with a prime Contractor. The
Government does not have privity of contract with the subcontractor.

A2.1.1.12. WORK DAY. The number of hours per day the Contractor provides services in accordance
with the contract.

A2.1.1.13. WORK WEEK. Monday through Friday, unless specified otherwise.
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AFARS
AR
AT
CCM
CFR
CMRA
CONUS
COR
COTR
COTS
CPARS
DA
DD250
DD254
DFARS
DMDC
DOD
FAR
GFE
AW
JFTR
(6{0)

oDC
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Army Federal Acquisition Regulation Supplement
Army Regulation

Anti-terrorism

Center for Countermeasures

Code of Federal Regulations

Contractor Manpower Reporting Application
Continental United States (excludes Alaska and Hawaii)
Contracting Officer Representative

Contracting Officer's Technical Representative
Commercial Off the Shelf

Contractor Performance Assessment Reports system
Department of the Army

Department of Defense Form 250 (Receiving Report)
Department of Defense Contract Security Requirement List
Defense Federal Acquisition Regulation Supplement
Defense Manpower Data Center

Department of Defense

Federal Acquisition Regulation
Government-furnished Equipment

In accordance with

Joint Federal Travel Regulations

Contracting Officer

Other Direct Costs
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OPSEC
PM
POC
PRS
PWS
QA
QAP
QASP
QC
QcP
TE

WSMR

Operational Security

Program Manager

Point of Contact

Performance Requirements Summary
Performance Work Statement
Quality Assurance

Quality Assurance Program

Quality Assurance Surveillance Plan
Quality Control

Quality Control Program

Technical Exhibit

White Sands Missile Range
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A2.1.3. APPLICABLE PUBLICATIONS (CURRENT EDITIONS)

Publications/ References: The following publications are applicable with special test requirements, as

specified by a specific technical requirement, and are designated to verify acceptable levels of operations.
The Government may add documents to this list for specific technical requirements.

MIL-C-48497A

ANSI STD C63.14-2009, American National Standard Dictionary of Electromagnetic
Compatibility (EMC) including Electromagnetic Environmental Effects (E3).

ANSI National Conference of Standards Laboratories Z540.3-2006, Requirements for the

Calibration of Measuring and Test Equipment.

ISO 10012:2003, Measuring Management Systems—Requirements for Measurement Processes
and Measuring Equipment.

FAR 52.246-1

FAR 19.702(b)(1)

FAR Part 45

FAR subpart 45.5

FAR Subpart 9.5

DOD 4161.2-M

DODD 5205.02E, DOD Operations Security (OPSEC) Program
DOD Directive 5200.28
18 U.S.C. 1382

AR 530-1

Federal laws and regulations, Pamphlet, Field Manuals, regulations pertinent to this Statement of Work are
listed below. This compilation is not intended to be all-inclusive. These and/or other documents or sections
thereof will be cited in projects when it is deemed appropriate to do so.

Federal laws and regulations:

DODI 5129.47 Center for Countermeasures, January 26, 2015

DODI 5000.64 Accountability and Management of DoD Equipment and other Accountable Property, May 19

2011

Regulations:

AR 380-5, Department of the Army Information Security Program, 29 SEP 00.

AR 385-10, Army Safety Program, 29 SEP 00.

AR 385-40, Accident Reporting and Records, 01 NOV 94.
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AR 600-85, Personnel- General, Army Substance abuse Program (ASAP), 01 OCT 01.

EPA, Code of Federal Regulation 40 Parts 26-270
DOT, Code of Federal Regulation 49 Parts 106, 107, 110, 171, and 178.

OSHA, Code of Federal Regulation 29 Parts 1910.120, 1910.1200, and 1910.1450.

[END OF ATTACHMENT 2]
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ATTACHMENT 3
QUALITY ASSURANCE SURVEILLANCE PLAN (QASP)
Attached as a separate document.
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ATTACHMENT 4
CTP Form
Attached as a separate document.
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Technical Title Authority PWS/SOW Remarks
Exhibit/ Reference
CDRL
Item
A001 Progress Reports DI-MGMT- Activity Contractor shall provide
80555A Report/Project | monthly progress report no
Progress Pg 6 | later than the 15th day of
each month.
A002 Data Reduction and Analysis | DI-MISC- Data Reduction | Accomplish these tasks
80508A and Analysis when the need is directed by
the government. Adapt
existing or develop new data
analysis tools/products when
required.
A003 Data Reduction and Analysis | DI MISC Project Analysis | Accomplish these tasks
80048 Support when the need is directed by
the government. Adapt
existing or develop new data
analysis tools/products when
required.
A004 Equipment Calibration DI-MISC- Upgrades and | Generate calibration report
80508A System documenting the procedures
Improvements/ | and results when required
Enhancements | and as directed by the
government. Submit as
directed by Government.
A005 Spiral Upgrades and System | FAA-TE-006 Upgrades and | Contractor shall document
Improvements/Enhancements System and provide a final report for
Acceptance Testing Improvements/ | testing each integrated spiral
Enhancements | upgrade and system
improvements/enhancement.
Submit 60 days after
completion of task.
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A006 Spiral Upgrades and System | DI-NDTI- Upgrades and | Contractor shall document
Improvements/Enhancements | 80603A System the procedure used for
Acceptance Testing Improvements/ | testing each integrated spiral
Enhancements | upgrade and system
improvements/enhancement.
The test procedure will be
provided to the Government
for review and approval 30
days prior to the acceptance
test
A007 Spiral Upgrades and System | DI-QCIC- Upgrades and Contractor shall document
Improvements/Enhancements | 80553A System the plan for testing each
Acceptance Testing Improvements/ | integrated spiral upgrade
Enhancements | and system
improvements/enhancement.
The acceptance test plan will
be provided to the
Government for review and
approval 30 days prior to the
delivery of all equipment
A008 Hardware Maintenance DI-SESS- Upgrades and | Contractor shall support
Repair and Integration and 81315A System integration of and be
Checkout: Improvements/ | responsible for the checkout
Enhancements | of the various hardware
items repaired. Submitted
with repair estimate and/or
recommendation.
A009 Hardware Maintenance and | DI-QCIC- Upgrades and | Contractor shall document
Repair Acceptance Testing 80553A System the plan for testing each
Planning Improvements/ | hardware item repaired. The
Enhancements | acceptance test plan will be
provided to the Government
for review and approval 30
days prior to the delivery of
all equipment.
A010 Hardware Maintenance and | DI-NDTI- Upgrades and | Contractor shall document
Repair Acceptance Testing 80603A System the procedure used for
Improvements/ | testing each hardware item
Enhancements | repaired. The test procedure

will be provided to the
Government for review and
approval 30 days prior to the
acceptance test.
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A011 Hardware Maintenance and | FAA-TE-006 Upgrades and | Contractor shall document
Repair Acceptance Testing System the final report for testing
Improvements/ | each hardware item
Enhancements | repaired. The test report will
be provided to the
Government for review and
approval 60 days after the
completion of the
acceptance test.
A012 Software Maintenance and DI-SESS- Software Contractor shall verify proper
Support Integration and 81315A Maintenance and | operation of the software
Checkout: Support items developed, repaired,
Integration and and modified and that the
Checkout software items developed,
repaired, and modified meet
operational specifications
and interoperability remains
intact with existing software
programs
A013 Software Maintenance and DI-QCIC- Software Contractor shall be
Support Acceptance Testing | 80553A Maintenance and | responsible for the planning
Planning Support of system acceptance testing
Integration and for each item of software
Checkout items developed, repaired,
and modified. The
acceptance test plan will be
provided to the Government
for review and approval 30
days prior to the delivery of
all equipment.
A014 Software Maintenance and DI-IPSC- Software Contractor shall be
Support Acceptance Testing | 81438A Maintenance and | responsible for the planning
Support of system acceptance testing
Integration and for each item of software
Checkout pg9 items developed, repaired,
and modified
A015 Software Maintenance and FAA-TE-006 | Software Contractor shall be
Support Acceptance Testing Maintenance and | responsible for the conduct,
Support and reporting of system
Integration and acceptance testing results
Checkout for each item of software

items developed, repaired,
and modified
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A016 Security DOD Secret Facility | Support will require that the
5220.22-M Clearance contractor program manager
and technical
representative/s be cleared
to the DoD secret level. A
Contract Security
Classification Specification,
DD Form 254, will be
incorporated as part of the
contract.
A017 Security DOD Secret Facility | Support will require that the
5220.22-R Clearance contractor program manager
and technical
representative/s be cleared
to the DoD secret level. A
Contract Security
Classification Specification,
DD Form 254, will be
incorporated as part of the
contract.
A018 Proposed Spare Parts List DI-ILSS- Duplicate Submit when requested
80134A Components and
Companion
Systems
A019 COTS Equipment / Software | DI-MISC- Equipment Submit when requested
Vendor manuals 80711A Documentation
A020 Hardware Design Document | MIL-STD- Equipment Submit when requested
961E Documentation
A021 Engineering Drawings DI-SESS- Equipment Submit when requested
81002E Documentation
A022 Software Product DI-IPSC- Equipment Submit when requested
Specification 81441A Documentation
A023 Hardware Item Specifications | MIL-STD- Equipment Submit when requested
961E Documentation
A024 Software Requirements DI-IPSC- Equipment Submit when requested
Specifications 81433A Documentation
A025 Software User Manual DI-IPSC- Equipment Submit when requested
81443A Documentation
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A026 Training Materials DI-ILSS- Equipment Submit when requested
80872 Documentation
A027 Failure Analysis and FAA-TE-002 Hardware The contractor will provide
Corrective Action Report Maintenance the Government with a
Repair and Failure Analysis and
Integration and | Corrective Action Report 30
Checkout/Software | days after the checkout has
Maintenance and | been performed.
Support
Integration and
Checkout
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ATTACHMENT 6
WAGE DETERMINATION 15-5447

WD 15-5447 (Rev.-5) was first posted on www.wdol.gov on 01/16/2018
kkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk
REGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRACT ACT | EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor | WAGE AND HOUR DIVISION
| WASHINGTON D.C. 20210

|
| Wage Determination No.: 2015-5447

Daniel W. Simms Division of | Revision No.: 5
Director Wage Determinations| ~ Date Of Revision: 01/10/2018

I
Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.35 for
calendar year 2018 applies to all contracts subject to the Service Contract
Act for which the contract is awarded (and any solicitation was issued) on or
after January 1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage determination
at least $10.35 per hour (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing on the contract
in calendar year 2018. The EO minimum wage rate will be adjusted annually.
Additional information on contractor requirements and worker protections under
the EO is available at www.dol.gov/whd/govcontracts

State: New Mexico

Area: New Mexico County of Dona Ana

**Fringe Benefits Required Follow the Occupational Listing**

OCCUPATION CODE - TITLE FOOTNOTE RATE
01000 - Administrative Support And Clerical Occupations
01011 - Accounting Clerk | 12.78
01012 - Accounting Clerk I 14.46
01013 - Accounting Clerk IlI 16.18
01020 - Administrative Assistant 21.37
01035 - Court Reporter 15.87
01041 - Customer Service Representative | 10.17
01042 - Customer Service Representative |l 11.43
01043 - Customer Service Representative Il 12.48
01051 - Data Entry Operator | 11.42
01052 - Data Entry Operator Il 12.46
01060 - Dispatcher, Motor Vehicle 14.80
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01070 -
01090 -

Document Preparation Clerk
Duplicating Machine Operator
01111 - General Clerk |
01112 - General Clerk Il
01113 - General Clerk Il
01120 - Housing Referral Assistant
01141 - Messenger Courier
01191 - Order Clerk |
01192 - Order Clerk Il
01261 - Personnel Assistant (Employment) |
01262 - Personnel Assistant (Employment) Il
01263 - Personnel Assistant (Employment) Il
01270 - Production Control Clerk
01290 - Rental Clerk
01300 - Scheduler, Maintenance
01311 - Secretary |
01312 - Secretary |l
01313 - Secretary Il
01320 - Service Order Dispatcher
01410 - Supply Technician
01420 - Survey Worker
01460 - Switchboard Operator/Receptionist
01531 - Travel Clerk |
01532 - Travel Clerk Il
01533 - Travel Clerk Il
01611 - Word Processor |
01612 - Word Processor Il
01613 - Word Processor Il
05000 - Automotive Service Occupations
05005 - Automobile Body Repairer, Fiberglass
05010 - Automotive Electrician
05040 - Automotive Glass Installer
05070 - Automotive Worker
05110 - Mobile Equipment Servicer
05130 - Motor Equipment Metal Mechanic
05160 - Motor Equipment Metal Worker
05190 - Motor Vehicle Mechanic
05220 - Motor Vehicle Mechanic Helper
05250 - Motor Vehicle Upholstery Worker
05280 - Motor Vehicle Wrecker
05310 - Painter, Automotive
05340 - Radiator Repair Specialist
05370 - Tire Repairer
05400 - Transmission Repair Specialist
07000 - Food Preparation And Service Occupations
07010 - Baker

CCM Mission Support
June 27,2018
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12.64
12.64
11.28
12.31
13.82
17.69
10.60
11.58
12.58
14.08
15.88
17.59
19.89
10.86
14.19
14.19
15.87
17.69
13.23
20.85
13.81
10.27
11.16
12.20
13.00
12.87
14.45
16.16

18.05
15.40
14.37
14.37
12.32
16.41
14.37
17.31
11.29
13.34
14.37
15.40
14.37
11.33
16.41

10.97
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07041 -
07042 -
07070 -
07130 -
07210 -
07260 -

Cook |

Cook Il

Dishwasher

Food Service Worker
Meat Cutter
Waiter/Waitress
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9.89

11.81

8.89
9.58
12.14
8.83

09000 - Furniture Maintenance And Repair Occupations

09010 -
09040 -
09080 -
09090 -
09110 -
09130 -

Electrostatic Spray Painter
Furniture Handler
Furniture Refinisher
Furniture Refinisher Helper
Furniture Repairer, Minor
Upholsterer

11000 - General Services And Support Occupations

11030 -
11060 -
11090 -
11122 -
11150 -
11210 -
11240 -
11260 -
11270 -
11330 -
11360 -

Cleaner, Vehicles
Elevator Operator
Gardener

Housekeeping Aide
Janitor

Laborer, Grounds Maintenance
Maid or Houseman
Pruner

Tractor Operator

Trail Maintenance Worker
Window Cleaner

12000 - Health Occupations

12010 -
- Breath Alcohol Technician
12012 -
12015 -
12020 -
12025 -
12030 -
12035 -
12040 -
12071 -
12072 -
12073 -
12100 -
12130 -
12160 -
12190 -
12195 -
12210 -
12221 -
12222 -

12011

Ambulance Driver

Certified Occupational Therapist Assistant
Certified Physical Therapist Assistant
Dental Assistant

Dental Hygienist

EKG Technician
Electroneurodiagnostic Technologist
Emergency Medical Technician
Licensed Practical Nurse |

Licensed Practical Nurse |l

Licensed Practical Nurse IlI

Medical Assistant

Medical Laboratory Technician
Medical Record Clerk

Medical Record Technician

Medical Transcriptionist

Nuclear Medicine Technologist
Nursing Assistant |

Nursing Assistant I

16.59
9.11
16.59
11.62
1414
16.59

8.97
8.97
14.35
9.92
9.92
10.13
8.79
8.71
12.93
10.13

11.50

15.52
17.10
26.87
23.38
15.26
33.19
29.91
29.91
15.52
17.65
19.74
22.00
11.95
16.67
13.27
14.84
17.31
40.38
10.94
12.30
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12223 - Nursing Assistant Il

12224 - Nursing Assistant [V

12235 - Optical Dispenser

12236 - Optical Technician

12250 - Pharmacy Technician

12280 - Phlebotomist

12305 - Radiologic Technologist

12311 - Registered Nurse |

12312 - Registered Nurse Il

12313 - Registered Nurse Il, Specialist

12314 - Registered Nurse Il

12315 - Registered Nurse IlI, Anesthetist

12316 - Registered Nurse IV

12317 - Scheduler (Drug and Alcohol Testing)

12320 - Substance Abuse Treatment Counselor
13000 - Information And Arts Occupations

13011 - Exhibits Specialist |

13012 - Exhibits Specialist II

13013 - Exhibits Specialist Il

13041 - lllustrator |

13042 - lllustrator II

13043 - lllustrator Il

13047 - Librarian

13050 - Library Aide/Clerk

13054 - Library Information Technology Systems

Administrator

13058 - Library Technician

13061 - Media Specialist |

13062 - Media Specialist II

13063 - Media Specialist 11l

13071 - Photographer |

13072 - Photographer II

13073 - Photographer Il

13074 - Photographer IV

13075 - Photographer V

13090 - Technical Order Library Clerk

13110 - Video Teleconference Technician
14000 - Information Technology Occupations

14041 - Computer Operator |

14042 - Computer Operator |l

14043 - Computer Operator Il

14044 - Computer Operator IV

14045 - Computer Operator V

14071 - Computer Programmer |

14072 - Computer Programmer I

14073 - Computer Programmer |11

(see l)
(seel)
(see 1)
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13.43
15.08
12.33
11.25
14.02
14.03
26.22
23.99
28.64
28.64
34.65
34.65
41.55
24.45
21.58

19.15
23.08
27.03
19.15
23.08
27.03
24.46
12.88
22.09

17.31
15.83
17.83
19.88
15.42
17.25
21.36

26.14

31.62

16.24
15.42

13.67
15.46
17.25
19.17
21.22
21.43
26.56
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14074 -
14101 -

14102

14150

(
- Computer Systems Analyst Il (seel
14103 - (
- Peripheral Equipment Operator 13.67
14160 -
14170 -
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Computer Programmer |V (seel
Computer Systems Analyst |

Computer Systems Analyst IlI

Personal Computer Support Technician 22.41
System Support Specialist 28.90

15000 - Instructional Occupations

15010 -
15020 -
15030 -
15050 -
15060 -
15070 -
15080 -
15085 -
15086 -
15088 -
15090 -
15095 -
15110 -
15120 -

Aircrew Training Devices Instructor (Non-Rated) 26.13
Aircrew Training Devices Instructor (Rated) 32.14
Air Crew Training Devices Instructor (Pilot) 37.89
Computer Based Training Specialist / Instructor 26.13
Educational Technologist 35.34

Flight Instructor (Pilot) 37.89

Graphic Artist 19.52
Maintenance Test Pilot, Fixed, Jet/Prop 37.47
Maintenance Test Pilot, Rotary Wing 37.47
Non-Maintenance Test/Co-Pilot 37.47
Technical Instructor 18.06

Technical Instructor/Course Developer 22.09
Test Proctor 14.58

Tutor 14.58

16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations

16010 -
16030 -
16040 -
16070 -
- Presser, Hand 9.24
16110 -
16130 -
16160 -
16190 -
16220 -
16250 -

16090

Assembler 9.24
Counter Attendant 9.24
Dry Cleaner 11.26
Finisher, Flatwork, Machine 9.24

Presser, Machine, Drycleaning 9.24
Presser, Machine, Shirts 9.24

Presser, Machine, Wearing Apparel, Laundry 9.24
Sewing Machine Operator 11.90
Tailor 12.60

Washer, Machine 9.91

19000 - Machine Tool Operation And Repair Occupations

19010 -
19040 -

Machine-Tool Operator (Tool Room) 16.59
Tool And Die Maker 21.46

21000 - Materials Handling And Packing Occupations

21020 -
21030 -
21040 -
21050 -
21071 -
21080 -
21110 -
21130 -

Forklift Operator 11.47

Material Coordinator 19.89

Material Expediter 19.89

Material Handling Laborer 9.45

Order Filler 10.49

Production Line Worker (Food Processing) 11.47
Shipping Packer 12.63
Shipping/Receiving Clerk 12.63
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21140 - Store Worker |

21150 - Stock Clerk

21210 - Tools And Parts Attendant
21410 - Warehouse Specialist
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9.74
13.83
11.47
11.47

23000 - Mechanics And Maintenance And Repair Occupations

23010 - Aerospace Structural Welder

23019 - Aircraft Logs and Records Technician
23021 - Aircraft Mechanic |

23022 - Aircraft Mechanic Il

23023 - Aircraft Mechanic Ill

23040 - Aircraft Mechanic Helper

23050 - Aircraft, Painter

23060 - Aircraft Servicer

23070 - Aircraft Survival Flight Equipment Technician

23080 - Aircraft Worker

26.14
19.25
23.82
26.14
27.45
16.39
18.67
19.25
18.67
20.78

23091 - Aircrew Life Support Equipment (ALSE) Mechanic 20.78

23092 - Aircrew Life Support Equipment (ALSE) Mechanic 23.82

Il

23110 - Appliance Mechanic

23120 - Bicycle Repairer

23125 - Cable Splicer

23130 - Carpenter, Maintenance

23140 - Carpet Layer

23160 - Electrician, Maintenance

23181 - Electronics Technician Maintenance |
23182 - Electronics Technician Maintenance I
23183 - Electronics Technician Maintenance lI
23260 - Fabric Worker

23290 - Fire Alarm System Mechanic

23310 - Fire Extinguisher Repairer

23311 - Fuel Distribution System Mechanic
23312 - Fuel Distribution System Operator
23370 - General Maintenance Worker

23380 - Ground Support Equipment Mechanic
23381 - Ground Support Equipment Servicer
23382 - Ground Support Equipment Worker
23391 - Gunsmith |

23392 - Gunsmith Il

23393 - Gunsmith Il

23410 - Heating, Ventilation And Air-Conditioning
Mechanic

23411 - Heating, Ventilation And Air Contidioning
Mechanic (Research Facility)

23430 - Heavy Equipment Mechanic

23440 - Heavy Equipment Operator

16.59
12.75
21.87
17.30
15.40
20.10
23.68
25.43
27.43
14.14
17.89
12.90
19.79
15.20
14.64
23.82
19.25
20.78

12.90

15.40

17.89
18.59

19.89

20.59
16.96
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23460 - Instrument Mechanic
23465 - Laboratory/Shelter Mechanic
23470 - Laborer
23510 - Locksmith
23530 - Machinery Maintenance Mechanic
23550 - Machinist, Maintenance
23580 - Maintenance Trades Helper
23591 - Metrology Technician |
23592 - Metrology Technician Il
23593 - Metrology Technician Il
23640 - Millwright
23710 - Office Appliance Repairer
23760 - Painter, Maintenance
23790 - Pipefitter, Maintenance
23810 - Plumber, Maintenance
23820 - Pneudraulic Systems Mechanic
23850 - Rigger
23870 - Scale Mechanic
23890 - Sheet-Metal Worker, Maintenance
23910 - Small Engine Mechanic
23931 - Telecommunications Mechanic |
23932 - Telecommunications Mechanic I
23950 - Telephone Lineman
23960 - Welder, Combination, Maintenance
23965 - Well Driller
23970 - Woodcraft Worker
23980 - Woodworker
24000 - Personal Needs Occupations
24550 - Case Manager
24570 - Child Care Attendant
24580 - Child Care Center Clerk
24610 - Chore Aide
24620 - Family Readiness And Support Services
Coordinator
24630 - Homemaker
25000 - Plant And System Operations Occupations
25010 - Boiler Tender
25040 - Sewage Plant Operator
25070 - Stationary Engineer
25190 - Ventilation Equipment Tender
25210 - Water Treatment Plant Operator
27000 - Protective Service Occupations
27004 - Alarm Monitor
27007 - Baggage Inspector
27008 - Corrections Officer
27010 - Court Security Officer
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18.50
16.59
9.45
16.59
18.66
17.80
13.45
18.50
19.66
20.93
17.89
17.13
14.67
17.84
16.55
17.89
17.89
15.40
16.98
15.40
26.61
28.45
19.48
16.96
17.89
17.89
12.90

13.32
9.13
11.38
8.80
13.32

13.32

19.71
17.19
18.43
12.83
17.19

15.20
12.56
18.66
18.66
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27030 - Detection Dog Handler 16.71
27040 - Detention Officer 18.66
27070 - Firefighter 19.83
27101 - Guard | 12.56
27102 - Guard I 16.71
27131 - Police Officer | 21.41
27132 - Police Officer Il 23.78

28000 - Recreation Occupations
28041 - Carnival Equipment Operator 12.80
28042 - Carnival Equipment Repairer 13.96
28043 - Carnival Worker 8.96
28210 - Gate Attendant/Gate Tender 13.65
28310 - Lifeguard 12.16
28350 - Park Attendant (Aide) 15.27
28510 - Recreation Aide/Health Facility Attendant 11.14
28515 - Recreation Specialist 17.06
28630 - Sports Official 12.16
28690 - Swimming Pool Operator 19.33

29000 - Stevedoring/Longshoremen Occupational Services
29010 - Blocker And Bracer 17.06
29020 - Hatch Tender 17.06
29030 - Line Handler 17.06
29041 - Stevedore | 15.68
29042 - Stevedore |I 18.98

30000 - Technical Occupations
30010 - Air Traffic Control Specialist, Center (HFO) (see 2) 37.52
30011 - Air Traffic Control Specialist, Station (HFO) (see 2) 25.87
30012 - Air Traffic Control Specialist, Terminal (HFO) (see 2) 28.49
30021 - Archeological Technician | 18.13
30022 - Archeological Technician Il 20.27
30023 - Archeological Technician Il 25.11
30030 - Cartographic Technician 25.12
30040 - Civil Engineering Technician 20.39
30051 - Cryogenic Technician | 23.92
30052 - Cryogenic Technician Il 26.42
30061 - Drafter/CAD Operator | 15.59
30062 - Drafter/CAD Operator Il 16.81
30063 - Drafter/CAD Operator il 19.99
30064 - Drafter/CAD Operator IV 26.25
30081 - Engineering Technician | 15.71
30082 - Engineering Technician Il 17.63
30083 - Engineering Technician Il 20.27
30084 - Engineering Technician IV 24.96
30085 - Engineering Technician V 29.90
30086 - Engineering Technician VI 36.17
30090 - Environmental Technician 21.59
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30095 - Evidence Control Specialist 21.59
30210 - Laboratory Technician 19.91
30221 - Latent Fingerprint Technician | 23.92
30222 - Latent Fingerprint Technician I 26.42
30240 - Mathematical Technician 24.90
30361 - Paralegal/Legal Assistant | 17.25
30362 - Paralegal/Legal Assistant I 21.36
30363 - Paralegal/Legal Assistant Il 26.14
30364 - Paralegal/Legal Assistant IV 31.62
30375 - Petroleum Supply Specialist 26.42
30390 - Photo-Optics Technician 22.90
30395 - Radiation Control Technician 26.42
30461 - Technical Writer | 26.05
30462 - Technical Writer Il 31.87
30463 - Technical Writer [l 38.56
30491 - Unexploded Ordnance (UXO) Technician | 23.85
30492 - Unexploded Ordnance (UXO) Technician Il 28.85
30493 - Unexploded Ordnance (UXO) Technician Il 34.58
30494 - Unexploded (UXO) Safety Escort 23.85
30495 - Unexploded (UXO) Sweep Personnel 23.85
30501 - Weather Forecaster | 23.92
30502 - Weather Forecaster |I 29.09
30620 - Weather Observer, Combined Upper Air Or  (see 2) 19.99
Surface Programs
30621 - Weather Observer, Senior (see 2) 21.59
31000 - Transportation/Mobile Equipment Operation Occupations
31010 - Airplane Pilot 28.85
31020 - Bus Aide 9.98
31030 - Bus Driver 15.52
31043 - Driver Courier 11.32
31260 - Parking and Lot Attendant 9.09
31290 - Shuttle Bus Driver 12.39
31310 - Taxi Driver 11.09
31361 - Truckdriver, Light 12.39
31362 - Truckdriver, Medium 14.19
31363 - Truckdriver, Heavy 17.82
31364 - Truckdriver, Tractor-Trailer 17.82
99000 - Miscellaneous Occupations
99020 - Cabin Safety Specialist 14.07
99030 - Cashier 9.07
99050 - Desk Clerk 10.35
99095 - Embalmer 23.85
99130 - Flight Follower 23.85
99251 - Laboratory Animal Caretaker | 10.23
99252 - Laboratory Animal Caretaker Il 11.36
99260 - Marketing Analyst 25.56
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99310 -
99410 -
99510 -
99710 -
- Recycling Specialist
99730 -
99810 -
99820 -
99830 -
99831 -
99832 -
99840 -
99841 -
99842 -

99711

Mortician

Pest Controller
Photofinishing Worker
Recycling Laborer

Refuse Collector

Sales Clerk

School Crossing Guard

Survey Party Chief

Surveying Aide

Surveying Technician

Vending Machine Attendant
Vending Machine Repairer
Vending Machine Repairer Helper
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23.85
17.95
12.53
13.63
17.39
11.76
10.14
10.26
20.68
14.32
16.91
11.95
15.17
11.95

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal
Contractors, applies to all contracts subject to the Service Contract Act for which
the contract is awarded (and any solicitation was issued) on or after January 1,
2017. If this contract is covered by the EO, the contractor must provide employees
with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid
sick leave each year. Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including preventive care; to
assist a family member (or person who is like family to the employee) who is ill,
injured, or has other health-related needs, including preventive care; or for
reasons resulting from, or to assist a family member (or person who is like family
to the employee) who is the victim of, domestic violence, sexual assault, or
stalking. Additional information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HEALTH & WELFARE: $4.41 per hour or $176.40 per week or $764.40 per month

HEALTH & WELFARE EO 13706: $4.13 per hour, or $165.20 per week, or $715.87 per

month*

*This rate is to be used only when compensating employees for performance on an SCA-
covered contract also covered by EO 13706, Establishing Paid Sick Leave for Federal
Contractors. A contractor may not receive credit toward its SCA obligations for any

paid sick leave provided pursuant to EO 13706.

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or
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successor, 3 weeks after 5 years, and 4 weeks after 15 years. Length of service
includes the whole span of continuous service with the present contractor or
successor, wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day, Martin Luther
King Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence Day,

Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (A
contractor may substitute for any of the named holidays another day off with pay in
accordance with a plan communicated to the employees involved.) (See 29 CFR 4.174)

THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE
FOLLOWING:

1) COMPUTER EMPLOYEES: Under the SCA at section 8(b), this wage determination does
not apply to any employee who individually qualifies as a bona fide executive,

administrative, or professional employee as defined in 29 C.F.R. Part 541. Because

most Computer System Analysts and Computer Programmers who are compensated at a rate
not less than $27.63 (or on a salary or fee basis at a rate not less than $455 per

week) an hour would likely qualify as exempt computer professionals, (29 C.F.R. 541.

400) wage rates may not be listed on this wage determination for all occupations

within those job families. In addition, because this wage determination may not

list a wage rate for some or all occupations within those job families if the survey

data indicates that the prevailing wage rate for the occupation equals or exceeds

$27.63 per hour conformances may be necessary for certain nonexempt employees. For
example, if an individual employee is nonexempt but nevertheless performs duties

within the scope of one of the Computer Systems Analyst or Computer Programmer
occupations for which this wage determination does not specify an SCA wage rate,

then the wage rate for that employee must be conformed in accordance with the
conformance procedures described in the conformance note included on this wage
determination.

Additionally, because job titles vary widely and change quickly in the computer
industry, job titles are not determinative of the application of the computer
professional exemption. Therefore, the exemption applies only to computer employees
who satisfy the compensation requirements and whose primary duty consists of:

(1) The application of systems analysis techniques and procedures, including
consulting with users, to determine hardware, software or system functional
specifications;

(2) The design, development, documentation, analysis, creation, testing or
modification of computer systems or programs, including prototypes, based on and
related to user or system design specifications;

(3) The design, documentation, testing, creation or modification of computer
programs related to machine operating systems; or
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(4) A combination of the aforementioned duties, the performance of which
requires the same level of skills. (29 C.F.R. 541.400).

2) AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you
work at night as part of a regular tour of duty, you will earn a night differential

and receive an additional 10% of basic pay for any hours worked between 6pm and 6am.

If you are a full-time employed (40 hours a week) and Sunday is part of your

regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday

premium of 25% of your basic rate for each hour of Sunday work which is not overtime

(i.e. occasional work on Sunday outside the normal tour of duty is considered

overtime work).

**HAZARDOUS PAY DIFFERENTIAL **

An 8 percent differential is applicable to employees employed in a position that
represents a high degree of hazard when working with or in close proximity to
ordnance, explosives, and incendiary materials. This includes work such as

screening, blending, dying, mixing, and pressing of sensitive ordnance, explosives,

and pyrotechnic compositions such as lead azide, black powder and photoflash powder.
All dry-house activities involving propellants or explosives. Demilitarization,
modification, renovation, demolition, and maintenance operations on sensitive
ordnance, explosives and incendiary materials. All operations involving re-grading

and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with, or in close proximity to
ordnance, (or employees possibly adjacent to) explosives and incendiary materials
which involves potential injury such as laceration of hands, face, or arms of the
employee engaged in the operation, irritation of the skin, minor burns and the like;
minimal damage to immediate or adjacent work area or equipment being used. All
operations involving, unloading, storage, and hauling of ordnance, explosive, and
incendiary ordnance material other than small arms ammunition. These differentials
are only applicable to work that has been specifically designated by the agency for
ordnance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract
(either by the terms of the Government contract, by the employer, by the state or
local law, etc.), the cost of furnishing such uniforms and maintaining (by

laundering or dry cleaning) such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the
following standards as compliance:
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The contractor or subcontractor is required to furnish all employees with an

adequate number of uniforms without cost or to reimburse employees for the actual
cost of the uniforms. In addition, where uniform cleaning and maintenance is made
the responsibility of the employee, all contractors and subcontractors subject to

this wage determination shall (in the absence of a bona fide collective bargaining
agreement providing for a different amount, or the furnishing of contrary

affirmative proof as to the actual cost), reimburse all employees for such cleaning
and maintenance at a rate of $3.35 per week (or $.67 cents per day). However, in
those instances where the uniforms furnished are made of "wash and wear"
materials, may be routinely washed and dried with other personal garments, and do
not require any special treatment such as dry cleaning, daily washing, or commercial
laundering in order to meet the cleanliness or appearance standards set by the terms
of the Government contract, by the contractor, by law, or by the nature of the work,
there is no requirement that employees be reimbursed for uniform maintenance costs.

** SERVICE CONTRACT ACT DIRECTORY OF OCCUPATIONS **

The duties of employees under job titles listed are those described in the
"Service Contract Act Directory of Occupations", Fifth Edition (Revision 1),
dated September 2015, unless otherwise indicated.

** REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE, Standard
Form 1444 (SF-1444) **

Conformance Process:

The contracting officer shall require that any class of service employee which is

not listed herein and which is to be employed under the contract (i.e., the work to

be performed is not performed by any classification listed in the wage

determination), be classified by the contractor so as to provide a reasonable
relationship (i.e., appropriate level of skill comparison) between such unlisted
classifications and the classifications listed in the wage determination (See 29 CFR
4.6(b)(2)(1)). Such conforming procedures shall be initiated by the contractor

prior to the performance of contract work by such unlisted class(es) of employees
(See 29 CFR 4.6(b)(2)(ii)). The Wage and Hour Division shall make a final
determination of conformed classification, wage rate, and/or fringe benefits which
shall be paid to all employees performing in the classification from the first day

of work on which contract work is performed by them in the classification. Failure

to pay such unlisted employees the compensation agreed upon by the interested
parties and/or fully determined by the Wage and Hour Division retroactive to the

date such class of employees commenced contract work shall be a violation of the Act
and this contract. (See 29 CFR 4.6(b)(2)(v)). When multiple wage determinations are
included in a contract, a separate SF-1444 should be prepared for each wage
determination to which a class(es) is to be conformed.

The process for preparing a conformance request is as follows:
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1) When preparing the bid, the contractor identifies the need for a conformed
occupation(s) and computes a proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order

the proposed classification title(s), a Federal grade equivalency (FGE) for each
proposed classification(s), job description(s), and rationale for proposed wage
rate(s), including information regarding the agreement or disagreement of the
authorized representative of the employees involved, or where there is no authorized
representative, the employees themselves. This report should be submitted to the
contracting officer no later than 30 days after such unlisted class(es) of employees
performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report
of the action, together with the agency's recommendations and pertinent

information including the position of the contractor and the employees, to the U.S.
Department of Labor, Wage and Hour Division, for review (See 29 CFR 4.6(b)(2)(ii)).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action via transmittal to the agency contracting officer, or
notifies the contracting officer that additional time will be required to process
the request.

5) The contracting officer transmits the Wage and Hour Division's decision to the
contractor.

6) Each affected employee shall be furnished by the contractor with a written copy
of such determination or it shall be posted as a part of the wage determination (See
29 CFR 4.6(b)(2)(iii)).

Information required by the Regulations must be submitted on SF-1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of
Occupations” should be used to compare job definitions to ensure that duties
requested are not performed by a classification already listed in the wage
determination. Remember, it is not the job title, but the required tasks that
determine whether a class is included in an established wage determination.
Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination (See 29 CFR 4.152(c)(1)).
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ATTACHMENT 7
Points of Contact

GSA Contracting Officer
Tammy Mattox

GSA FAS AAS

819 Taylor St

Fort Worth TX 76102-6124
office: (817) 850-8350

cell: (972) 345-1578

fax: (817) 574-4230
tammy.mattox@gsa.gov.

GSA Project Manager
Cherline Pierre

GSA FAS AAS

819 Taylor St

Fort Worth TX 76102-6124
817-978-7076 (p)
cherline.pierre@gsa.gov
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APPENDIX A
Evaluation Criteria

(NOTE: This Attachment falls off of the PWS at the time of project/contract award).

52.212-2 Evaluation—Commercial Items (October 2014)

(a) The Government will award a task order resulting from this solicitation to the responsible offeror whose
offer conforming to the solicitation will be most advantageous to the Government, price and other factors
considered.

(b) Options. The Government will evaluate offers for award purposes by adding the total price for all options
to the total price for the basic requirement. The Government may determine that an offer is unacceptable if
the option prices are significantly unbalanced. Evaluation of options shall not obligate the Government to
exercise the option(s).

(c) A written notice of award or acceptance of an offer, mailed or otherwise furnished to the successful
offeror within the time for acceptance specified in the offer, shall result in a binding contract without further
action by either party. Before the offer’s specified expiration time, the Government may accept an offer (or
part of an offer), whether or not there are negotiations after its receipt, unless a written notice of withdrawal
is received before award.

(End of Provision)

Technical quotes will be evaluated based on the factors described in Section 2.0 of this Appendix. A price
evaluation will only be done for offerors with a technical quote receiving an overall technical rating of
ACCEPTABLE or higher. All evaluation factors other than price, when combined, are significantly more
important than price. Award may be made to the offeror whose quote is determined to be the best value for
the Government.

Accordingly, the Government reserves the right to do any or all of the following:

a. Award on initial quotes, without discussion.

b. Ask clarifying questions during the question and answer period of the oral presentations if
needed. Clarification questions may include asking the offeror to clarify statements made during
the oral presentations, if the content of the oral presentations warrant clarification. Clarification
questions may include asking the offeror to clarify its written technical quotes. As a result, the
Government may have communications with some, but not all, offerors; these communications,
however, will be clarifications and not discussions. In these situations, the Government will
consider the offeror’s clarifying response(s) without allowing quote revisions.

c. The Government reserves the right to seek a price reduction from any or all offerors in
accordance with FAR 8.405-4.

d. Have communications, ask clarifying questions, request corrections relative to minor errors in
the price quote, or request price substantiating documentation to facilitate the Government’s final
evaluation of price quotes with one or some of the offerors. These communications, clarifications,
or requests for corrections or substantiating documentation will not materially change the offeror’s
quote in terms of conformance to RFQ requirements, and do not constitute discussions such as the
removal of an unacceptable assumption, or materially change pricing.
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Quotes shall set forth full, accurate, and complete information as required by this solicitation package
(including Attachments). The penalty for making false statements in quotes is prescribed in 18 U.S.C. 1001.

PASS/FAIL ELEMENTS

The Government will evaluate the following pass/fail elements. A failure on any single pass/fail criteria
will make the proposal ineligible for award, with no further evaluation of the technical and price
quote conducted by the Government.

Pass/Fail Elements:
The following will be evaluated on a pass/fail basis:

a. The Government will reject any quote that fails to provide the information listed in Section 1 of
Appendix H

b. The Government will reject any quote that does not provide the timely Required Tax
Certifications listed in Section 2 of Appendix H

c. The Government will reject any quote that does not provide a timely signed OCI Certification for
the offeror and each subcontractor, consultant, teaming partner, and individuals involved in quote
development. All information pertaining to OCl is outlined in Section 6.12.8 of the PWS. The OCI
Certification Statement is located in Section 3 of Appendix H.

d. The Government will reject any quote that fails to provide the Representations and Certifications
listed in Section 4 of Appendix H

e. The Government will reject any quote that does not provide a name for each Key Person
proposed at the quote submission due date. A quote that states “To Be Determined” or TBD for a
proposed Key Person, or omits a Key Person, will be rejected by the Government. Required Key
Personnel are listed in Section 5.6.3 of the PWS. Instructions for submission of required Key
Personnel are located in Section 3.2 of Appendix B.

f. The Government will reject any quote that does not provide a Letter of Commitment, signed by
each proposed Key person at the quote submission date. (Appendix G)
EVALUATION FACTORS

The Technical Evaluation Team (TET) will evaluate technical proposals (Appendix B, Parts Il and I1l) based
on the following factors listed in descending order of importance:

Factor 1: Past Experience (PE) (Appendix C, Part Il) and its relevancy to the scope, size, and
duration of requirements identified in the PWS within the past three years.
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Factor 2: Technical and Management Approach (TMA) (Appendix B, Part Ill) and its feasibility,
practicability, and appropriateness in accomplishing PWS requirements.

The technical quote evaluation factors are listed in descending order of importance. Both technical factors
combined are significantly more important than price. The receipt of an evaluation rating of Not
Acceptable/No Confidence in any single Factor will result in the overall quote being determined Not
Acceptable and therefore ineligible for award. Non-price factors will be evaluated first, then price. The
Government may award to other than lowest price. The government will select a proposal based upon a
best value determination.

The award may be made based on initial submissions. Therefore, offerors are encouraged to submit initial
proposals with the most favorable terms from a technical and price standpoint. Quotes shall set forth full,
accurate, and complete information as required by this solicitation package.

This requirement will be conducted in accordance with FAR Subpart 16.505, as the task order will be
placed against the OASIS GWAC contract.

1.0 Evaluation Information

#ek NOTE: Failure to comply with any of the requirements identified in the Solicitation/PWS, may
render the contractor's proposal unacceptable. *****

A debriefing may be requested by the offeror and shall be conducted by GSA in accordance with the
requirements of 52.212-1(1).

2.0 Technical Evaluation Factors

2.1 Past Experience(PE):

This factor considers the extent of the offeror’s relevant past experience compared to the requirements
specified in the solicitation. Using the PE Information Sheet (PWS/Appendix C) provide the PE information
for three (3) past or on-going projects performed or completed within the past (3) years of the date of
posting of this solicitation. The PEs that demonstrate successful performance of at least 36 months would
be given more favorable consideration compared to the PEs that demonstrate less than 12 months of
successful performance. All three projects shall be contracts or orders for the performance of actual
technical requirements. Master contract vehicles (e.g., Blanket Purchase Agreements, Indefinite-
Delivery/Indefinite-Quantity contracts) do not satisfy the PE requirement unless submitted together with a
task order similar in size, scope and complexity to this requirement and awarded and performed under the
vehicle.

The offeror may use subcontract experience in addition to past experience as the prime contractor, as long
as it is recent and relevant and of similar size, scope and duration to the work described in the PWS. Prime
level experience may be given greater consideration than subcontract level experience, depending on the
project scope (value, Period of Performance, and type of work performed and its applicability to the current
requirement). The offeror must identify whether it was the prime or a subcontractor for each project.

Two of the three PE references may be from a key subcontractor to the offeror, but at least one PE
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references must be from the prime OASIS contractor providing the proposal.

Note: In rating this factor, the Government will evaluate the firm’s similar experience. The
government’s consideration of experience will include the offeror’s organizational experience but
will not include specific consideration of the offeror’s proposed, current, or former personnel
experience as part of the offeror’s organizational experience.

2.1.1 Past Experience Evaluation Standard
Past Experience (PE) is defined as the work the vendor has performed that shows they have the capability
to successfully complete the tasks identified in this solicitation at minimum risk to the Government. The PE
factor will be evaluated based on an overall (i.e., taken as a whole) consideration of the following (these
elements are not sub-factors and will not be individually rated, but will be evaluated as a whole to arrive at
the factor —level rating):

1. Similar in Scope is defined as a measurable range of operations that include the major requirement
areas of Section 4 of this PWS. Past Experience should also describe, in as much detail as
possible, why this experience is relevant with respect to the scope of the overall task and to the
requirements as described in Section 4 of this PWS.

2. Similar in Size is defined as dollar value and/or number of personnel in similar skill sets.

3. Similar in Duration is identified as any contract period of performance lasting three (3) years or

longer.

The standard is met when the offeror demonstrates they have the ability to complete projects that are
relevant in scope, size, and duration to the work required in the PWS.

This past experience will be evaluated as a measure of the Government’s confidence in the offeror's ability
to successfully complete a project with comparable scope, size, and duration with minimal risk. Evaluations
shall be in accordance with the criteria established in the solicitation. The offeror’s past experience should
detail the relevance of a recent effort accomplished by the offeror.

2.2 Technical and Management Approach (TMA)

This factor considers the extent which the offeror understands the technical and managerial requirements
of the RFP and the offeror’s technical approach to meeting those requirements are feasible, practical, and
appropriate. In support of the evaluation of the TMA each offeror should take into account the following:

1. Description/Narrative of the vendor’s knowledge and understanding of the requirements as outlined
in the solicitation. Includes the methodologies, processes, and techniques used to fulfill the
technical requirement of the solicitation including the management of the task.

2. Feasible: Can successfully accomplish the tasks with the resources identified.

3. Practical: Logical approach that does not introduce a high level of risk in order to successfully
complete the task requirements.

4. Appropriate: A suitable approach that is within the scope of the task and satisfies all of the task
order requirements.

2.2.1 Each offeror will be evaluated on their demonstrated understanding of the task order requirements,
the adequacy of the solution/approach, the quality and completeness of their technical solutions to these
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objectives, and the overall qualifications and skill mix of the contractor workforce proposed to address
these contract objectives.

NOTE: An offeror must not simply state that it is willing to perform the solicitation requirements.
Vendors must show they are capable of performing the work described in the solicitation. Simply
stating they are willing to perform the work without demonstrating their approach may result in a
rating of “unacceptable”.

The TMA Factor will be evaluated based on an overall (i.e., taken as a whole) consideration of the following
(these elements are not sub-factors and will not be individually rated, but will be evaluated as a whole to
arrive at the factor-level rating):

a. The relevancy and comprehensiveness of the offeror’s proposed Technical and Management
Approach including an assessment of the degree to which it reflects an effective, efficient, feasible,
and practical level of understanding of the operating environment in accomplishing the tasks and
deliverables of this TO from a management perspective, with minimal risk, and innovative and cost-
effective ideas.

b. A clear and comprehensive understanding of the missions and the operational and technical
environments of the CCM.

c. A comprehensive, effective, and efficient approach/methodology for meeting, integrating, and
accomplishing the objectives, conditions, and requirements of each task area that encompasses all
of the subtask requirements of the TO.

d. The degree of effectiveness and comprehensiveness of the offeror's methodology for
coordinating and collaborating to ensure coordinated service delivery, build synergies, promote
knowledge sharing, and drive efficiencies.

e. The degree of effectiveness and efficiency of the offeror's approach for meeting the goals,
objectives, conditions, and task requirements of the TO.

f. The degree of effectiveness and feasibility of the offeror’s Transition Support to include the Draft
Transition-In Plan.

g. The degree of relevance, comprehensiveness, and efficiency of the offeror’s risk management
methodology during the TO (to include transition) to include the planned actions to mitigate or
eliminate risks.

h. A sound approach to identifying and applying resources to accomplish the requirements in an
appropriate and efficient manner.

. The degree of effectiveness, relevancy, and practicality of the offeror's methodology to ensure
clear lines of authority and communication within the offeror's team and between the offeror's team
and the Government, for timely problem identification, mitigation, and resolution.

j. The effectiveness and comprehensiveness of the offeror’s approach to coordinating and
collaborating with existing contractors.

k. Facilities and testing equipment capabilities

The standard is met when the offeror has demonstrated understanding of the task order requirements, the
adequacy of the solution/approach, the capability of their facilities and testing equipment, the quality and
completeness of their technical solutions to these objectives, and the overall qualifications and skill mix of
the contractor workforce proposed to address these contract/task order objectives.
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The technical rating reflects the degree to which the proposed approach meets or does not meet the
threshold performance or capability requirements. Evaluations shall be in accordance with the criteria
established in the solicitation.

The offeror’s technical solution will be rated in conjunction with the risk associated with its technical
approach. Assessment of technical risk, which is manifested by the identification of weakness(es),
considers potential for disruption of schedule, increased costs, degradation of performance, the need for
increased Government oversight, and/or the likelihood of unsuccessful contract performance. In short, the
PE/TMA rating includes consideration of risk in conjunction with the strengths, weaknesses, significant
weaknesses, uncertainties, and deficiencies in determining technical ratings.

The following ratings will be given for PE/TMA: Excellent, Very Good, Exceptional, Marginal, or
Unacceptable.

2.3 Past Performance (PP)

While past performance is not a formal evaluation factor for this procurement, the GSA CO will review the
Federal Awardee Performance and Integrity Information System (FAPIIS) and the Excluded Parties Lists
System (EPLS) (within System for Award Management (SAM)) information on the awardee in order to
make a past performance responsibility determination in accordance with FAR 9.104-6 FAPIIS and FAR
9.105-1, “Obtaining Information.”

The Government reserves the right to review information contained in the Past Performance Information
Retrieval System (PPIRS) (http://www.ppirs.gov/), and other applicable Government systems and sources
in an effort to make an informed responsibility determination prior to award.

3.0 Price

Price will not be assigned an adjective rating and will be evaluated separately from all non-price elements
of the proposal. The offeror’s price quote (Appendix D: Pricing Spreadsheet) will be evaluated not only to
determine the fairness and reasonableness of proposed pricing, but also to determine that the offeror
understands the work and their ability to perform the Task Order. The six-month extension period,
authorized by FAR clause 52.217-8, will not be included in the total evaluated price; however, it will be
evaluated to ensure that the option is available for the unilateral exercise of the Government should an
extension become necessary. The offeror shall not propose a price for the six-month extension. Prices that
are excessively high or low (without sufficient justification) may be considered unrealistic and unreasonable
and may receive no further consideration.

The Government reserves the right to reject any quote that includes any price assumptions that may
adversely impact satisfying the Government's requirements. The Government reserves the right to reject
any quote that includes overtime or extended hours billing practices that adversely impact or affect the
Government's requirements.

Note: Contractor shall propose per the instructions in the solicitation.
[END of Appendix A]
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APPENDIX B
Instructions to Offerors

1. 0 Proposal Format
The contractor’s proposal shall be valid for no less than 150 days, must include the following information
and must not exceed the page limitations provided.

PART I: GENERAL INFORMATION, REPRESENTATIONS AND CERTIFICATIONS (Appendix H)

e GENERAL INFORMATION: Including Vendor Name, Address, DUNS, OASIS Contract Number,
and Tax ID Number shall be completed in Section 1 of Appendix H and submitted in the response
package.

e REPRESENTATIONS AND CERTIFICATIONS, TO INCLUDE:
> 52.212-3 - Offeror Representations and Certifications -- Commercial Items (Nov 2017)

> 52.227-15 - Representation of Limited Rights Data and Restricted Computer Software.
(DEC 2007)

> 52.203-18 - Prohibition on Contracting with Entities that Require Certain Internal
Confidentiality Agreements or Statements--Representation (Jan 2017)

> |f all Reps and Certs are on the SAM website, please note this information on the cover
letter of the package.

> No page limit — Section 4 of Appendix H shall be completed and submitted in the
response package

e ORGANIZATIONAL CONFLICT OF INTEREST CERTIFICATION (OCI) and OCI MITIGATION
PLAN :** The OCI Certification is required with response package. The OCI Mitigation Plan shall be
submitted in the response package, if an OCI has been identified and requires mitigation. The offeror
and each subcontractor, consultant teaming partner, and individuals involved in quote development
shall complete and sign an OCI Statement. All information pertaining to OCI is outlined in Section
6.12.8. Instructions for OCI Statement submission are provided in Section 3 of Appendix H.

e REQUIRED TAX CERTIFICATION: The Tax Certification provided in Section 2 of Appendix H shall
be completed and submitted in the response package.

PART II: PAST EXPERIENCE (PE) (Appendix C): (Max 3 references) Three references shall be
provided using the Past Experience Information Sheet (Appendix C) and submitted in the response
package.

PART Ill: TECHNICAL AND MANAGEMENT APPROACH - WRITTEN PROPOSAL
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o WRITTEN TMA PROPOSAL: 10 Pages max (Does not include Key Personnel Resumes, Letters
of Commitment or PDF version of Oral TMA Presentation Slides)

e KEY PERSONNEL RESUMES/CVs: Resumes shall not exceed 2 pages for each of the
Key Personnel proposed.

e KEY PERSONNEL LETTER OF COMMITMENT: See Appendix G

PART IV: TECHNICAL AND MANAGEMENT APPROACH — ORAL PRESENTATION: See instructions
in Section 3.2.2 of this Appendix for Oral Presentation

PART V: PRICING: 4 pages max (does not include mandatory Excel Pricing spreadsheet, items required
by Paragraph 3.3.1.1 Materials/ODC Purchases or Offeror location’s SCA wage determination) The
offeror shall submit all (if any) assumptions upon which the Price Proposal is based.

Note: Written portions of Proposal shall be 8.5" x 11" page size in Times New Roman font with minimum of
10-point font (8-point font in tables) with the exception of PDF copies of Presentation Slides, Appendix H,
Appendix C and Excel pricing spreadsheet which must be legible.

2.0 Proposal Development Instructions

The contractor must submit the proposal documents/media by the dates and times established in the RFP
Cover Letter. If you are unable to submit your proposal in GSA’s ASSIST Electronic Ordering System,
known as ITSS, due to technical difficulty, immediately report the problem to the ITSS help desk and the
CO, Tammy Mattox, (972) 345-1578(p), tammy.mattox@gsa.gov or Acquisition Project Manager (APM)
Cherline Pierre, (817) 978-7076(p), cherline.pierre@gsa.gov, in sufficient time prior to closing to allow for
the submission of the proposal via an alternative method.

NOTE: Failure to register properly in GSA ASSIST’s Electronic Ordering System (ITSS) is not an
acceptable excuse for the inability to submit a proposal.

If a contractor decides to submit a “No Bid” in response to the solicitation, GSA requests a reason be
provided.

Proposals shall be provided to the Government in four (4) separate Volumes by the dates and times
established in the RFP Cover Letter..

Volume 1: PART | - General Information, Representations and Certifications (Appendix H) :
Preliminary Proposal Information shall be submitted via the GSA ASSIST Electronic Ordering System
(ITSS) by the due date specified in the Cover Letter for Preliminary Proposal Documents.

Volume 2: PARTS Il & Ill - Past Experience and Written TMA Proposal Information: Past Experience
Information Sheet (Appendix C), Written TMA Proposal and Personnel Resumes and Letters of
Commitment shall be submitted via the ITSS

Volume 3: PART IV - Oral TMA Presentation: TMA Oral Presentation slides of offeror’s proposal shall be
submitted as a PDF version via the ITSS. If the slides are not submitted by the proposal due date specified
in the Cover Letter, they will not be evaluated. The Oral TMA Presentation (Part IV) requirements are
described in Section 3.2.2 of this Appendix.
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Volume 4: PART V - Pricing: Mandatory Excel Pricing spreadsheet, items required by Paragraph 3.3.1.1
Materials/ODC Purchases, Offeror location’s SCA wage determination and up to 4 Pages max Pricing
Support Information shall be submitted via the ITSS

The offeror shall submit the Parts I, II, lll, V and PDF copies of the Part IV Oral TMA Presentation slides by
the date and time specified in the RFP Cover Letter. The Proposal Information shall be submitted through
ITSS. Parts |, Il, lll & IV shall contain no pricing data.

The Offeror shall submit all industry questions concerning this solicitation to the Acquisition Project
Manager (PM) cherline.pierre@gsa.gov and GSA CO via email to tammy.mattox@gsa.gov by July 10,
2018, 2:00 PM CST. POC Information from interested parties needed for scheduling Oral Presentations
shall be submitted to the GSA PM and CO via email to cherline.pierre@gsa.gov and
tammy.mattox@gsa.gov by August 3, 2018, 2:00 PM CST. The GSA CO will compile all questions and
responses and post them for all solicited vendors to view via amendment. Questions or requests for
extension submitted after the cut-off date will not be considered. Any information given to a
prospective offeror concerning this solicitation will be furnished promptly to other prospective offerors as an
amendment to the solicitation. The GSA CO will not accept any questions via phone calls. Any and all
questions must be submitted in writing by the due date provided.

The only method by which any term of the solicitation (to include the PWS) may be changed is by a formal
amendment to the solicitation generated by the issuing office. No other communication made whether oral
or in writing (e.g., Industry Questions & Answers prior to response closing date and time, clarifications,
etc.), will modify or supersede the terms of the solicitation. No contact with anyone other than the
responsible CO is allowable after the release of the solicitation.

The Government reserves the right to make a selection based upon initial offers received, without
discussion of such offers; therefore the offeror should submit its best terms in its initial proposal. The
Government also reserves the discretion to confer with offerors/interested parties and request revised
proposals if needed.

The Government reserves the right to make no award.

Offeror’s shall thoroughly examine all solicitation documents and instructions. Failure to do so will be at the
Offeror's own risk. Failure to comply with all of the terms and conditions of the solicitation, to include the
PWS, may result in the Government's elimination of the Offeror's proposal from further consideration for
award. The penalty for making false statements in proposals is prescribed in 18 U.S.C. 1001.

3.0 Required Information

3.1 Past Experience

This factor considers the extent of the offeror’s relevant past experience compared to the requirements
specified in the solicitation. Using the PE Information Sheet (PWS/Appendix C), the offeror shall provide
PE information for three (3) past or current projects executed within the past three (3) years of the deadline
for proposals, with comparable requirements to the solicited task. All three references shall be contracts or
orders for the performance of actual technical requirements. Master contract vehicles (e.g., Blanket
Purchase Agreements, Indefinite-Delivery/Indefinite-Quantity contracts) do not satisfy the PE requirement
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unless submitted together with a task order similar in size, scope and complexity to this requirement and
awarded and performed under the vehicle.

3.2 Technical and Management Approach (TMA)
In support of the evaluation of the TMA each offeror must submit the following:

3.2.1 Written Technical and Management Approach (TMA) Proposal

a. Key Personnel resume(s) (limited to 2 pages each) shall be submitted with the TMA.
b. Key Personnel Letter(s) of Commitment (Appendix G)

3.2.2 Oral TMA Presentation

3.2.2.1 Oral TMA Presentation Slides

The offeror shall submit a PDF version of the presentation slides via the ITSS by the proposal due date
specified in the Cover Letter. If the slides are not submitted by the quote due date specified in the Cover
Letter, they will not be evaluated. The offeror shall bring five (5) paper copies and one electronic copy of
the Oral TMA Presentation slides with them to the Oral TMA Presentation. The Oral TMA Presentation
slides shall be separately bound from all other parts of the written quote.

Each slide shall reference in the top right corner, the Section/subsection number from Section 4 -
Requirements/Specific Tasks and Section 5 — Operational Requirements that is being described/discussed
on the slide, where applicable.

3.2.2.2 Oral TMA Presentation

Offerors that have not heard otherwise shall present an Oral TMA Presentation to the GSA CO,
GSA PM, the Technical Evaluation Board (TEB) Members, and other representatives of the
Government at the Federal Building in Fort Worth, TX. The Oral TMA Presentation will be held
at the unclassified level.

The Oral TMA Presentation will be used to assess the offeror’s capability to satisfy the
requirements set forth in the RFP. The offeror’'s Oral TMA Presentation shall contain the
information detailed in Section 3.2.2.9 of this Appendix which can found on page 102.

Oral Technical Quote Presentation slides presented that differ from slides delivered with the
Written Technical Quote Part Il will not be evaluated.

While there will be an oral Q&A session following the Oral TMA Presentation, the offeror shall
present its initially submitted quote in a manner that is clear and complete.

3.2.2.3 Oral TMA Presentation Scheduling

The GSA CO will provide the Oral TMA Presentation schedule to the point of contact (POC) identified in the
proposal. Each offeror's Oral TMA Presentation will be preliminarily scheduled by the GSA CO after receipt
of Part I and will be confirmed after the GSA CO determines that the offeror passed all of the Pass/Fail
requirements.

Oral Technical Quote Presentations will be given at facilities designated by the GSA CO. The exact
location, seating capacity, and any other relevant information will be provided when the presentations are
scheduled. Time slots will be assigned randomly and may not be changed or traded. The Government
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reserves the right to reschedule any offeror's Oral TMA Presentation at its sole discretion.

3.2.2.4 Oral TMA Presentation Participation and Constraints

The offeror shall identify all authors of the Oral TMA Presentation by name and association both in the Oral
Presentation Slides and at the start of the presentation. Attendance at the presentation and the subsequent
oral Q&A session shall be limited to the offeror's Key Personnel (Key Personnel are highly encouraged to
attend) and no more than three additional corporate representatives of the offeror. An offeror's “Key
Personnel” includes only those persons who will be assigned to the TO as Key Personnel as described in
PWS Section 5.6.3. Three additional corporate representatives from the offeror may attend, but will not be
allowed to participate in the oral presentation. Any of the three additional corporate representatives may
make a brief introduction which will not be evaluated, but will count toward the offeror’s allotted time. For
the remainder of the Oral TMA Presentation, only Key Personnel shall present.

The offeror will be given 15 minutes for set up. After opening remarks by the Government, the offeror will
be given up to 60 minutes to present. There is no limit to the number of slides that can be presented during
the Oral TMA Presentation, but only those slides actually discussed and presented during the oral
presentation will be considered for evaluation. Reading the slide title or other similar commentary is not
considered presenting the slide. The presentation will be stopped precisely after 60 minutes.

3.2.2.5 Oral TMA Presentation Media

Presentation media is limited to computer based graphics of the offeror’s choice or normal viewgraph slides
displayed using an appropriate projector. No other media may be used.

Except for the projection screen and projector provided in the conference room, the Government will
provide no other equipment. The offeror shall be responsible for any equipment necessary for the
presentation. The offeror is permitted to have a timer, computer, and their own projector (if preferred) in the
room during the oral presentation, including the oral Q&A session.

3.2.2.6 Prohibition of Electronic Recording of the Oral TMA Presentation and Oral Q&A Session
The offeror may not record or transmit any of the Oral Technical Quote Presentation process to include the
oral Q&A session. All of the offeror’s electronic devices, including cell phones and any media not used
during the presentation shall be removed from the room during the oral presentation, caucusing, and Q&A
session.

3.2.2.7 TMA Oral Q&A Session

The purpose of the oral Q&A session is to allow the Government to ask questions, as deemed necessary,
that will serve to clarify to the Government, for evaluation purposes, the offeror's methodologies and
approaches as proposed. It is the Government’s intent to ask clarifying questions only to the extent deemed
minimally necessary for the evaluators to sufficiently understand what is being proposed. The offeror shall
be prepared to answer questions about the Oral TMA Presentation and the Written TMA Proposal in the
oral Q&A session. The oral Q&A session will be held at the unclassified level.

3.2.2.8 TMA Oral Q&A Session Format

Upon completion of the Oral TMA Presentation, the Government may caucus to formulate any clarification
questions regarding the Written TMA Proposal and Oral TMA Presentation. Clarification questions, if any,
may be posed by the GSA CO or the TEB Chairperson. Although no stated time limit for the duration of the
oral Q&A session will be imposed, for planning purposes, the clarification session is expected to last
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approximately one hour (tailor as necessary).

The offeror shall bring five (5) bound printed copies of its TMA Proposal (Parts Ill and 1V) to refer to
throughout its oral Q&A session. The offeror shall not present any information to the Government other
than answering the clarification questions posed. Quote revisions are not expected and will not be allowed.
The offeror may briefly caucus to coordinate responses to specific requests for clarifications; these brief
caucuses may not last longer than five minutes before presenting the coordinated response.

The entire session will be documented by the Government. Upon completion of the Q&A session, the
Government may caucus to formulate any additional clarification questions regarding the technical quote.
The total oral presentation, caucus, and clarification session are expected to last not more than three
hours. The GSA CO and the TEB Chairperson will be responsible for ensuring the schedule is met and that
all offerors are given the same opportunity to present and answer clarification questions.

3.2.2.9 Oral TMA Presentation Content

The Oral TMA Presentation shall not exceed 60 minutes. Any content presented after this time
limit is reached will not be considered. It is not the Government’s intent for the offeror to
duplicate information being provided in the written portion of the TMA Proposal. Content of the
Oral TMA presentation should include a detailed account of the offeror’s facilities, testing
equipment available, and capabilities relevant to the specific requirements detailed in PWS
Section 4. Offerors are encouraged to address their technical solution for providing the support
services requirements including the approach, methodology, analytical techniques and planned
action to mitigate or eliminate risks. Offerors are also encouraged to emphasize their facilities,
equipment and capabilities with regard to the following:

e MANPADS (domestic and foreign), and MANPADS Remote Launcher Systems (RLS)

e Ability to support open-air testing of Aircraft Survivability (ASE) MWS Testing with RF
Threat simulators

e Ability to support open-air live-fire testing, expertise in the Aircraft Survivability (ASE) MWS
Testing arena

e Specific ASE MWS expertise

e Specific ASE MWS analysis and reporting and capabilities

e Ability to provide telemetry packages for man portable air defense systems (MANPADS)
missiles (foreign and domestic)

e In house ability to provide manufacturing, maintenance and repair of MANPADS related
equipment hardware to include RLS, threat missile seekers ( analog and digital) repair

e Ability to provide help-desk support for developed software for RLS, PRTS and HPRTS

e Ability to support in house manufacturing, maintenance and repair of RLS, PRTS, and
HPRTS

e Ability to expeditiously acquire COTS equipment/hardware in support of tasking

e Ability to provide personnel to support OCONUS testing

The Oral TMA Presentation shall be in a presentation format. Use of video graphics will be allowed and
video or photographs of offeror’s facilities and testing equipment is encouraged. Please note cinematic
features will not be evaluated. The offeror shall provide one (1) electronic copy of the Oral TMA
presentation slides in the PowerPoint format on the day of the presentation.
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3.3 Price Evaluation Standard

This requirement is for an incrementally funded T&M project. In the pricing section of the response to this
PWS, offerors shall include specific skill category(s) with rates the contractor expects to invoice and the
number of positions with estimated total hours for each position based on the LOE described in Section 5
Table 2. [NOTE: If the offeror desires/chooses to propose alternative solutions the offeror must provide the
rationale explaining why they chose to deviate from the proposed mix (labor category and hours) so that it
is clear that they understand the requirement. Any deviation without supporting rationale may render your
quote unacceptable as the government may be unable to determine if the offeror sufficiently understands
the task order requirements.

The Government considers 1,920 hours (excludes holidays) to be a full years’ labor for one individual. The
government may accept a quote containing a justified alternative level of effort solution as part of a best
value determination. These estimates will become ceiling amounts upon award of the Project. These rates
shall be fully burdened, and upon award, all labor and indirect rates (material handling) will be considered
fixed and shall not be subject to DCMA/DCAA or other finalized audited rates.

The vendor shall also provide pricing information in an electronic format utilizing the mandatory Excel
Pricing Spreadsheet (Appendix D) that describes all costs (labor categories, rates, hours, indirect rate).
This pricing information does not count towards the 4 page pricing total. Contractor shall provide the SCA
wage determination for the Contractor site location(s) which will be incorporated at award and annotate in
accordance with the instructions on the Pricing Spreadsheet the labor categories that are subject to the
SCA.

In an effort to receive the highest quality solution at the lowest possible price the government requests all
available discounts on all services offered by the contractor for this requirement. The vendor will provide
prompt payment terms in their proposal.

3.4 Materials/Other Direct Costs (ODCs)

Materials/ODC’s are anticipated for this task. The vendor will comply IAW terms identified in the PWS.
Materials/ODC'’s estimates are provided to the vendor for development of a proposal and are shown in the
PWS. These estimates will become ceiling amounts upon award of the Project. Ancillary subcontract
services are to be proposed and awarded as Material/ODCs. The offeror may propose a material handling
(MH) fee for items procured on behalf of the Government under the terms of this order. If a MH rate is
agreed to by the Government, the rate shall be fixed for the life of the order. Material handling fee (if
proposed) will be considered as included in the materials/ODC’s estimates totals provided. Refer to the
Pricing Spreadsheet (Appendix D) for submission of proposals.

NOTE: If the offeror desires/chooses to propose alternative solutions the offeror must provide the rationale
explaining why they chose to deviate from the proposed mix (labor category and hours) so that it is clear
that they understand the requirement. The offeror may offset proposed increases in labor mix by deducting
that same amount from the estimate Materials/Hardware/ODCs provided in PWS Section 5.8. Any deviation
without supporting rationale may render your quote unacceptable as the government may be unable to
determine if the offeror sufficiently understands the task order requirements. The Government considers
1,920 hours (excludes holidays) to be a full years labor for one individual. The government may accept a
quote containing a justified alternative level of effort solution as part of a best value determination.

The total solution requires the procurement of supplies and/or services that are unknown at the time of
award, and will be vital to the overall success of this order. An estimated ceiling amount for
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materials/ODCs has been established in the PWS. The Government reserves the right to change the
Materials/ODCs amount upon award. In order to procure materials/ODCs on behalf of the Government (that
are unknown and unpriced at the time of solicitation and subsequent award), the following must be
provided with the solicitation response: (1) Offerors must provide verification from a cognizant audit agency
that their accounting system had been audited and deemed adequate for determining applicable costs to
the contract the price offering is based upon; such as, an approved DCAA audit report. (2) Offerors must
provide a statement of compliance with the CTP procedures and the FAR, GSAR and client agency
regulatory requirements if awarded this order, and (3) Offerors must provide documentation from the
cognizant agency that the Contractor has a Government Approved Purchasing System.

3.5 Travel

Travel is anticipated for this task. The vendor will comply IAW terms identified in the PWS. Travel ceilings
are provided to the vendor for inclusion in a proposal and are shown in the PWS. Refer to the Pricing
Spreadsheet (Appendix D) for submission of proposals. DO NOT ALTER THE PROVIDED TRAVEL
ESTIMATE.

3.6 Appendix H: General Information, Representations and Certifications

In response to this solicitation the vendor shall complete and submit signed copies of all four sections within
Appendix H: General Information, Representations and Certifications. All of the information required in
Appendix H represent Pass/Fail Elements of the offeror’s proposal. Failure to complete Appendix H and
submit signed copies of Sections 1-4 will make the proposal ineligible for award, with no further evaluation
of the technical and price quote conducted by the Government.

[END of Appendix B]
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APPENDIX C
PAST EXPERIENCE INFORMATION SHEET
Past Experience Information Sheet will be provided separately

[End of Appendix C]
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APPENDIX E

TEST PROJECT EXAMPLE

The following project is representative of actual directives to be assigned under this contract. Support
requirements, parameters, and schedules are specified by these documents. This information is being
provided to assist offerors in preparing their Technical and Management Approach.

2.1.  Sample Project No. 1

Expanded test capability

1.

2.
3.

TITLE: Remote Launcher System Upgrade

IDENTIFICATION: Project to Be Assigned
BACKGROUND: The Remote Launcher System (RLS) consists of three test vehicles and

three remote launchers. These systems can live fire various types of missiles to support
test activities

SCOPE: This task will be to modify the launcher to be able to launch a new type of
foreign missile.

Contract support will modify the launcher and assure that all necessary hardware and
software modification are made to allow safe firing of the new type of missile. Ata
minimum, the Contractor shall:

a. Make modifications to the launcher to enable the new missile to be mounted.

b. Make modifications to the connectors, coolant lines and controls to enable the
missile to be operated remotely from the test vans

C. Upgrade the van software to operate the missile and to collect data.

d. Assure that the modifications/upgrades will not affect other missiles that may be
launched from the launcher.

PERIOD AND LOCATION OF OPERATION: This Project will commence immediately
upon issuance of a contract modification and continue through completion of the directive.
Anticipated start date should be as soon as possible. Duration for this effort is expected to
be 6 months. Location will be BLDG 1413, WSMR, NM. The test that the new capability
will be needed for is scheduled for September 2018.
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DETAILED REQUIREMENTS:
a. The new asset and breaCOut box will be provided by the Center.
b. The Contractor shall manufacture any equipment necessary to mount the missile
on to the launchers.
C. The Contractor shall make any modifications to the launcher necessary to

accommodate the missile, including gas lines, power, safety fixtures, and launch
control features necessary to properly operate the missile.

d. The Contractor shall integrate the breaCOut box with the existing launcher/van.
This will include building a new cabling and connectors required.

e. The Contractor shall perform necessary software modifications to allow the missile
to be remotely operated from the control van.

f. The contractors will regression test any changes made to assure compatibility with
other existing missiles launch capabilities.

g. The Contractor shall document all work done on the launcher and launch control
van, including software changes.

g. The expected level of effort will be 4 people for 400 hours each.

SECURITY REQUIREMENTS: Check appropriate security requirement. If more than one
box is checked the highest level of security shall apply until the project is modified.

Classified Project: This project is for a CLASSIFIED PROJECT: Performance on this
project will require access to SECRET information. Contractor personnel will require a
DISCO granted Security Clearance.

SUPPLIES AND EQUIPMENT: The Government will furnish the Remote Launcher
Systems, Missile, and breaCOut box required for the performance of this project. The
contractor is expected to procure necessary hardware to mount the missile, connect the
missile/breaCOut box to the launcher/van.

SAFETY/ENVIRONMENTAL: All applicable State, Federal, Army, and installation safety
and environmental regulations will be followed scrupulously. QA/QC procedures will be
practiced to ensure all handling, management, and disposal actions meet regulatory
requirements.

PUBLIC DISCLOSURES: The Contractor shall make no public announcements or
disclosures relative to information contained or developed in the performance of this
project except as authorized by the COR and Contracting Officer.
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DISPOSITION OF MATERIALS: All materials will remain the property of the Government.
It is the responsibility of the Contractor to assure that all equipment and unused materials
are returned to the Government upon completion of the project or as requested by the
COR and/or Test Director.

PROJECT SUBMITTAL REQUIREMENTS

1. CONTRACTOR’S PROGRESS, STATUS and MANAGEMENT REPORTS TO COR

1.1

1.2.

Contractor Reporting Format: : The contractor shall provide data/reports in accordance
with the Data Item Descriptions (DIDs) which are incorporated as Technical Exhibits (TE)
(See Attachment 5). The reports shall be typed, written or printed on standard size paper
(8.5" x 11"), with the pages sequentially numbered and securely bound together. As
necessary, graphic material may be one-way foldouts. All attachments shall be identified
and referenced in the text. All documents shall be legible and reproducible and may also
be requested in electronic format.

Content: Due 5 days after each month. This report shows the progress of work and the
status of the program and of the assigned projects, reports costs, and informs of existing
or potential problem areas. The Progress, Status and Management Report shall include a
front cover sheet which includes the project number, nomenclature of the system or
program, date of report, period covered by the report, the title of the report and the security
classification. It shall include a description of the progress made against milestones during
the reporting period; results, positive or negative, obtained related to previously-identified
problem areas, with conclusions and recommendations; any significant changes to the
Contractor's organization or method of operation, to the project management network, or to
the milestone chart; problem areas affecting technical or scheduling elements, with
background and any recommendations for solutions beyond the scope of the contract;
problem areas affecting cost elements, with background and any recommendations for
solutions beyond the scope of the contract; cost curves showing actual and projected
conditions throughout the contract; any cost incurred for the reporting period and total
contractual expenditures as of reporting date; person-hours expended for the reporting
period and cumulatively for the contract; any trips and significant result; record of all
significant telephone calls and any commitments made by telephone; summary of
Engineering Change Proposal (ECP) status, including identification of proposed ECPs,
approved ECPs, and implemented ECPs; contract schedule status; plans for activities
during the reporting period; name and telephone of preparer of the report; and appendices
for any necessary tables, references, photographs, illustrations and charts.
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2. TECHNICAL REPORT-MANUALS/SERVICES

2.1.

2.2.

Format: The contractor shall provide data/reports in accordance with the Data Item
Descriptions (DIDs) which are incorporated as Technical Exhibits (TE) (See Attachment
5).The technical report for study/services will be required by specific project. The report
and all attachments shall be type written or printed on standard size paper (8.5" x 11"),
with the pages sequentially numbered and securely bound together. As necessary, graphic
material may be one-way foldouts. All attachments shall be identified and referenced in
the text. Each section and paragraph shall be numbered. Plans/manuals of more than 30
pages in length shall contain a Table of Contents. Plans/manuals more than 120 pages in
length shall also include an Index. All documents shall be legible and reproducible and
may also be requested in electronic format.

Content: The title page shall identify the report by providing contract number project
name or purchase description title, project number, and reporting period. The report shall
also include a Table of Contents and two Sections. Section | shall include an Introduction,
a Summary (a brief statement of the effort), and results (and their condensed technical
substantiations). Section Il shall include a complete and detailed description of the efforts,
which led to the results, stated in Section | above.

3. PERFORMANCE AND COST REPORTS: The Performance and Cost Report provides current
status and projected requirements of funds, man-hours, and work completion. The report is used
for evaluation of Contractor progress.

3.1

3.2.

Format: Performance and cost reports shall be provided for each monthly reporting
period. The Performance and Cost Report format shall be Contractor selected. The
initially used format arrangement shall be used for all subsequent submissions.

Content: The Performance and Cost Report shall contain the following: 1) Total man-
hours expended by technical categories or program projects, cumulative total man-hours
to date, and percentages of total man-hours spent to date, and a statement as to whether
or not remaining hours are sufficient to complete the project; 2) Total funds expended by
project for the month; cumulative totals spent to date; percentage of total contract funds
spent to date; and a statement as to whether or not remaining funds are sufficient to
complete the project; 3) Work completion including percentage of work completed, by
project during the month, and cumulative percentage of total contract work completed to
date.

4, ACCIDENT PREVENTION SAFETY PROGRAM: The accident prevention safety program
presents the Contractor's plans for the prevention of accidents, the protection of personnel against
injury, and the preservation of equipment and property, both Government and public, from damage.

4.1.

Format: Narrative format. Due within 30 days after commencement of project.
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Content: The Contractor shall prepare a written, comprehensive accident prevention
safety program for his activities. This program shall be in accord with, the latest DA/AMC
accident prevention objectives. Areas of Contractor specialization which provide hazards
unique to his program, shall be included in this accident prevention safety program in
addition to the following elements: 1) Safety Administration (planning, budgeting, directing,
and evaluating the program); 2) Safety Training (develop skills and habit formation among
personnel, integrated into each phase of the activity and operations; 3) Safety Education
(teach personnel to use the skills and habits they have developed through training wisely,
and at appropriate times); 4)Safety Promotion (maintain safety awareness among
personnel through the use of mass communications media, such as posters, bulletin board
notices, group discussion sessions, safety committees, and other methods); and 5) Safety
Engineering (eliminate and control physical hazards in the environment).

ACCIDENT REPORTS

5.1

5.2.
5.3.
5.4.

Description: The Accident Report, DA Form 285 is used by Contractors to report
accidents resulting in personnel injury or damage to equipment or facilities.

References: AR 385-40,
Delivery Instructions: 1AW with instructions in WSMR 385-1.

Preparation Instructions: An Accident Report shall be prepare when accident costs
exceed $200 or there was damage to Government property or personnel injuries were
incurred. The Contractor shall prepare the accident report IAW AR 385-40 and WSMR
385-1, using a Government furnished DA Form 285.

ENVIRONMENTAL HAZARDOUS WASTE MANAGEMENT PLAN

6.1.

6.2.
6.3.

6.4.

Description: The Environmental Hazardous Waste Management Plan presents the
Contractor's plans for the handling of hazardous waste, for the protection of personnel
against injury, and the preservation of equipment and property, both Government and
public from damage.

References: Code of Federal Regulation (CFR) 29, 40, and 49

Delivery Instructions: One copy shall be delivered to the WSMR Environmental Services
Division within 30 days following contract award for review and final approval. Two copies
of the final plan shall be delivered to WSMR and the Center within ten days after receipt of
the Government approval.

Preparation Instructions: The Contractor shall prepare a written comprehensive
Hazardous Waste Management Plan for his activities. Areas of Contractor specialization,
which provide hazards unique to his programs shall be included in this Hazardous Waste
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Management Plan. Any area defined in HAZCOM (Hazardous Communication Standard)
29 CFR 1910.1200 and HAZMAT (Hazardous Materials), which applies to the Contractor’s
operation, shall be addressed in this plan. The plan shall be prepared in narrative form
and shall include the following:

6.4.1.

6.4.2.

6.4.3.

6.4.4.

6.4.5.

6.4.6.

6.4.7.

6.4.8.

6.4.9.

6.4.10.

6.4.11.

6.4.12.

A Site Specific Hazardous Waste SOP including a Hazardous Waste
Minimization Plan prior to generation and storage of hazardous waste.

Establish a local satellite accumulation point for temporary storage of
hazardous waste.

Be responsible for proper identification, labeling, packaging and analysis
of hazardous waste IAW Department of Transportation (DOT) the
Resource Conservation and Recovery Act (RCRA).

Secure proper DOT approved shipping containers to properly segregate
and store hazardous waste during accumulation and transport to
permitted storage (Hazardous Waste Facility).

Ensure that hazardous wastes are properly collected, segregated, and
stored IAW RCRA.

Respond to spills and hazardous waste accidents/incidents as outlined in
the Environmental Disaster Plan, Annex 6. (DES-E will provide copies).

Arrange for compliant transportation of hazardous waste to the Hazardous
Waste Management Facility.

Ensure that accumulation point personnel receive hazardous waste
training as outlined in 40 CFR 264.16.

Notify the WSMR Environmental Services Division of any anticipated
changes in unit operations, which would result in changes to the types
and/or, amounts of hazardous waste generated.

Hazardous Waste Investigations and Reporting. Involves assessment of
the conditions and actions surrounding an accident and recording these
facts in an accurate and clear manner.

Hazardous Waste Accident Analysis. Invoices appraisals of accident
reports in order to determine trends in accident occurrence and to apply
remedial measures reported to WSMR Environmental.

Develop a hazardous waste minimization plan detailing milestones for the
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substitution, reuse/recycling, and or process modifications on all
hazardous waste generated.

[End of Appendix F]
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APPENDIX G

LETTER OF COMMITMENT TEMPLATE

[Enter date]

Tammy Mattox

GSA FAS AAS

819 Taylor Street, Rm 13A33
Fort Worth, TX 76102

Subject: RFP ID07170054 Key Personnel Letter of Commitment

Dear Ms. Mattox,

|, [enter proposed Key Personnel’s first and last name], hereby commit to serve as the [enter proposed Key
Personnel’s position title] in response to RFP ID07170054, upon award of the resultant Task Order. | certify
that the information submitted in my resume is accurate. Furthermore, | certify that | am currently an
employee of [enter offeror name]. | am committed and available to begin work on the Project Start date
indicated in RFP ID07170054 PWS Section 6.4.

| have read and personally signed this Letter of Commitment.

Printed Name Signature

Date
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